TKATRM-

SHRI MATA VAISHNO DEVI SHRINE BOARD, KATRA
TENDER DOCUMENT

FOR

Supply, installation, Testing and Commissioning of
Professional digital audio conference system with 98
Inch interactive display with integrated video
conference system and AV switching system for
conference Hall at SMVDSB, Central Office, Katra.

e-NIT No.: CO/DEV/677/2095 DATED: 22.07.2025

Last Date for submission of e-Tender: 04.08.2025 upto 3:00 PM

Address: Central Office, Shri Mata Vaishno Devi Shrine Board, Katra—
(J&K) — 182301
Ph.: 01991-232189, Fax: 01991-201705

E-mail: dyceo@maavaishnodevi.net, am.dev@maavaishnodevi.net

Website: www.maavaishnodevi.org, www.jktenders.gov.in
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N Office of the Chief Executive Officer
=" Shri Mata Vaishno Devi Shrine Board, Katra

e-NIT No.: CO/Dev/677/2095
Dated: 22.07.2025

For and on behalf of the Chairman SMVD Shrine Board, Katra, through Chief
Executive Officer, SMVD Shrine Board, Katra, invites bids through e-Tendering from reputed
and experienced Contractors/ Firms / Agencies registered with Govt. Organizations / Semi
Govt. Organizations and Public Sector undertakings for the following work:

S. No. Description of work Approx. Cost E.M.D.
(in Rs.) (inRs.)

1. Supply, Installation, Testing and
Commissioning of professional digital
audio conference system with 98 inch
interactive display with integrated video | 41,35,826.80/- 82,717/-
conferencing system and AV switching
system for conference hall at SMVDSB,
Central Office, Katra.

The bidding document containing detailed terms and conditions/ BOQ can be seen/
downloaded from http://jktenders.gov.in or SMVDSB website www.maavaishnodevi.org.

The Tender Document Fee of Rs. 2000/- and the Earnest Money Deposit for the
above-mentioned amount can be deposited in the official account of Shri Mata Vaishno Devi
Shrine Board, Branch - J&K Bank Katra, Account No. 0235040500001804, IFSC -
JAKAOKATTRA or it can be in the shape of CDR/TDR/FDR but not in the shape of DD
(Demand Draft) drawn from any nationalized bank pledged to FA/Chief Accounts Officer,
Shri Mata Vaishno Devi Shrine Board, Katra. The bidder shall mention UTR Nos. of both
Tender Fee & EMD in the prescribed Technical Bid.

Complete bidding process will be done online on e-Tender portal
www.jktenders.gov.in. The tenders should be submitted strictly in accordance with the
provisions of the detailed e-NIT. No Proposal will be accepted through any other mode.

Sd/-
(Pawan Kumar Goswami, JKAS)
Dy. Chief Executive Officer
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1.

Vi.

Vii.

Viii.

Xi.

Xii.

INSTRUCTION TO BIDDERS REGARDING E-TENDERING PROCESS

The interested bidders can download the e-NIT/ bidding document from the website
www.jktenders.gov.in /official website of SMVDSB www.maavaishnodevi.org.

To participate in bidding process, bidders have to get (DSC) “Digital Signature
Certificate” as per information Technology Act-2000. This certificate will be required
for digitally signing the bid.

The Bidders, who already possess valid (DSC) Digital Signature Certificate, need not
to procure new Digital Signature Certificate.

The Technical Bids shall be opened online as per scheduled time mentioned in the e-
NIT document.

Financial Bid of technically qualified bidders shall be opened online, date and time for
same shall be communicated separately.

The bidders have to submit their bids online in electronic format with Digital Signature.
The bids cannot be uploaded without Digital Signature. No Proposal will be accepted
in physical form.

Before submission of online bids, bidders must ensure that scanned copies of all the
necessary documents as mentioned in the e-NIT have been attached with the bid.

Bidders are advised to wuse “My Documents” area in their user on
http://jktenders.gov.in, e-tendering portal to store important documents like Balance
sheet, GST Registration Certificate, Tax Clearance Certificate, IT certificate and other
related documents etc., and attach these certificates as Non-Statutory documents
while submitting their bids.

Bidders are advised not to make any change in BOQ (Bill of Quantities) contents or its
name. In no case they should attempt to create similar BOQ manually. The BOQ
downloaded should be used for filling the item rate as prescribed and it should be
saved with the same contents.

Bidders are advised to scan their documents at 100 DPI (Dots per Inch) resolutions
with Black and White, PDF / Scan properly.

The Bidders should carefully study the e-NIT document and prepare their tender with
consideration of all provisions of the document. They should fully acquaint themselves
of site conditions and all other factors which may influence preparation of his tender.

Any queries / information related to the tender document / work can be sought via e-
mail at dyceo@maavaishnodevi.net and am.dev@maavaishnodevi.net.
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2. TENDER SCHEDULE

The e-NIT Schedule is as under:

Publishing Date X 22.07.2025 at 03:00 PM
Download Start Date : 22.07.2025 at 03:00 PM
Bid Submission Start Date : 22.07.2025 at 03:00 PM
Bid Submission End Date (Online) X 04.08.2025 at 03:00 PM
Date of Opening of Technical Bid (Online) : 05.08.2025 at 03:00 PM

In case of holiday, the bids will be opened on the next working day. Further, the price
bids of only those bidders shall be opened who qualify the Technical Eligibility Criteria
after scrutiny of the documents in Technical Bid.

SMVDSB will not be responsible for any delay in online submission of the bid due to
any reason (Technical or otherwise).

Bidders must ensure to upload scanned copies of all necessary documents as
mentioned in the e-NIT.

The bidders need to submit hard copies of the uploaded documents at Central Office,
SMVDSB, Katra, which shall only be obtained from the bidder who is declared as the
lowest after opening of the Financial Bids. However, the original EMDs shall reach
Central Office, SMVDSB, Katra within a week’s time from the last date of bids
submission.

3. TECHNICAL ELIGIBILITY CRITERIA

The Average Annual Financial Turnover of the Bidder during the last
03 consecutive Financial Years, ending 31t March of the previous financial year
should be at least 50% of the value of the Project. (FY 2021-22 2022-23 & 2023-
24).

i)  The Bidder must have experience of having successfully completed similar

nature of works with Govt. or Semi-Govt. Departments / Govt. PSU’s /
Autonomous Bodies, during last 05 years ending last day of month previous to the
one in which tenders are invited as follows:

03 (Three) similar** completed works costing not less than 40% of the estimated
cost.
Or

02 (Two) similar** completed works costing not less than 50% of the estimated
cost.
Or
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01 (One) similar** completed work costing not less than 80% of the estimated
cost.

**Similar nature of work means SITC of Audio Conferencing System/ Video

Conferencing System.

4. SUBMISSION OF BIDS:

Tenders are to be submitted online through the website https://jktenders.gov.in.
All the documents uploaded by the Tender Inviting Authority form an integral part
of the Contract. Bidders are required to upload all the tender documents along with
the other documents, as asked for, in the tender, through the above website within
the stipulated date and time as given in the Tender Notice. The Bidder shall
carefully go through the documents and prepare the required documents and
upload the scanned documents in Portable Document Format (PDF) to the portal
in the designated locations of Technical Bid.

Bids shall be submitted online within the stipulated deadline. SMVDSB may at its
discretion, extend the deadline of bid submission by issuing an amendment. In that
case all rights and obligations of SMVDSB and the bidders previously subject to
the original deadline shall, thereafter be subject to the new deadline as extended.

The bidders are required to submit their tender under 2 bids system with Cover-|
(Technical Bid Qualification) and Cover-II (Price Bid).

a. Cover-l (Technical Bid Qualification):

This cover shall contain scanned copies of the following:

i. Proof of Tender fee and EMD.

ii. Copies of original documents defining the constitution or legal status, place
of registration and principal place of business of the bidder.

lii.  Financial turnover Certificate, year-wise for the last three Financial Years i.e.
2021-22 to 2023-24, duly certified by the Chartered Accountant.

iv. Work Completion Certificates along with Letter of Awards of having executed
and completed successful works of similar nature as defined under Clause
4.1 of the Technical Eligibility Criteria, in any Govt. or Semi-Gowt.
Departments / Govt. PSU’s / Autonomous Bodies during the last five years,
duly issued by an officer not below the rank of Executive Engineer or
equivalent.

v. Copy of PAN Card and GST registration certificate.

vi. Reports on financial standing of the bidder such as profit and loss statement,
balance sheet and auditor’s report for the last three Financial Years i.e.
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Note:

2021-22 to 2023-24 and supported with ITRs for the last three Financial

Years.
vii.  Bidder shall furnish proof of latest returns in GST-3/GSTR-3B.
viii.  Signed and Stamped copy of Tender document (all pages) in respect of

acceptance of all terms and conditions of e-NIT.

Failure to submit any of the above documents will render the bidder liable to be
rejected for techno-commercial bid. Original documents if required to be
verified, the same shall have to be facilitated by the bidder. Further, the bidders
need not to submit hard copies of the uploaded documents at Central Office,
SMVDSB, Katra, which shall only be obtained from the bidder who is declared
as the lowest after opening of the Financial Bids.

b. Cover |l (Price Bids):

i. Price bid shall contain price quoted as per BOQ (Annexure-A) & is to be
submitted online.
ii. Price Bids shall be opened only of those bidders who have qualified the
Technical Eligibility Criteria.
iii.  The price bid should be absolute and unconditional.
iv. The competent authority of SMVDSB, reserves the right for selection of the
firm on the basis of lowest Bid or most advantageous Bid.

5. BILL OF QUANTITIES

Vi.

The Bill of quantities is enclosed as Annexure — A for reference purpose. The online BOQ
contains all the annexure i.e. A.

The quantities given in the Bill of quantities are tentative and provisional, and are given to
provide a common basis for bidding. The basis of payment shall be as per the actual
quantities of work ordered and executed, as measured and verified by the Engineer In-
charge, SMVDSB and valued at the rates in the bill of quantities.

The advertised quantities (Individual as well as Overall) may increase or decrease up to
25% for which the bidder shall have to execute the extra quantities over the advertised
gquantities at the same rates. For the items executed lesser than the advertised quantities,
actual payment of work executed shall be made.

SMVDSB, reserves the right to delete, add/modify any item of work during the operation of
the work. The contractor shall have no claim on account of any such act.

The Contractor shall be bound to execute extra items of works as directed by the Engineer
In-Charge, SMVDSB.

The rates and prices in the bill of quantities shall, except as otherwise provided under the
Contract, include all required equipments including labour, sundries, T&P, supervision,
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1.

erection, maintenance during execution, insurance, profit, taxes and duties, packing and
forwarding, loading and unloading, head Loads, together with all general risks, liabilities,
and obligations set out or implied in the contract including the cost of remedying defects.

vii.  The cost of temporary works, if any like dewatering and drainage arrangements,

establishment and maintenance of contractor’s office and stores, watch and ward of site
including workshop and stores, implementation of all safety procedures. Implementation of
Environment related issues etc shall be part of work and shall not be paid extra.

viii.  The method of measurement of completed work for payment shall be accorded with

relevant specifications and code practice.

iX.  No escalation shall be paid during the contract period for completion of the work on the
quoted rates or even during the extended period

PECIAL NDITION

VARIATIONS: The advertised quantities of individual items may increase or decrease up
to 25% for which the contractor shall have to execute, if any, the extra quantities over the
advertised quantities at the same rates. Similarly, if the items executed are lesser than
the advertised quantities, actual payment of work executed shall be made. In case the
variation in quantities exceeds 10% of the total cost, the variation and the cost
implication shall be got approved from the competent authority by the Engineer-In-
Charge.

. Extra Item: Items not covered in the advertised rate list but found necessary during

execution of work at the site, the same shall be paid on the basis of J&K SOR, 2022 and if
not covered in the advertised rate list / J&K SOR, 2022 the same shall be paid on the
basis of analysis of rates duly prepared / verified by the concerned Engineering-in-charge
on the Lowest Market Rates prevalent in the market. Iltems not covered in the advertised
rate list but found necessary during execution of work at the site, the same shall be paid
on the basis of J&K SoR 2022 as per appreciation / depreciation.

iii. Tools & Plants (T&P) required for the work shall be arranged by the Contractor.

iv. The Shuttering material required for the work shall be in the scope of the contractor.

2. CORRECTION OF ERRORS

If there be a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price & quantity, the unit price shall prevail and total price shall be
corrected.

If there be a discrepancy in figure and word the total amount stated in word shall prevail.

3. BID SUBMISSION / WITHDRAWAL

Bids shall be submitted online within the stipulated deadline. SMVDSB, may at its discretion,
extend the deadline of bid submission by issuing an amendment. In that case all rights and
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obligations of SMVDSB, and the bidders previously subject to the original deadline shall
thereafter be subject to the new deadline as extended.

ii. No bid shall be withdrawn by any of the participating tenderers. Withdrawal of bid after its
submission shall result into forfeiture of EMD.

4. BIDDER’S SITE VISIT

J&K SOR, 2022 allow carriages, lead & lift for building materials from the source of
supply to the site of work but in this contract nothing extra shall be paid on account of
lead, Head Load, lift & carriages etc. The contractors/firms are therefore required to
visit the site of work and quote their rates accordingly. Such site visit shall be at the
bidder's own expense, risk and responsibility. Lack of knowledge of site /site
conditions/working conditions shall not be considered as a reason whatsoever it may
be. SMVDSB, shall however, facilitate such visits to the extent possible on written
requests of prospective bidders.

5. COST OF BIDDING

The bidder shall bear all costs associated with the preparation and submission of his bid
and SMVDSB in no case shall be responsible or liable for these costs, regardless of the
conduct or outcome of the bidding process.

6. GENERAL CONDITIONS

a) Tender without copy of requisite tender fee and in deficient of any conditions of
e-NIT or submitted incomplete in any respect is liable to be rejected.

b) Conditional Tenders shall not be accepted and shall be outrightly rejected.

c) The Tender Fee is non-refundable.

d) Each Bidder shall have to submit only one Tender; submission of any
additional Tender shall invite disqualification.

e) The Tender offer shall be valid for 90 days from the last day of receiving of the
tender. However, prior to expiry of the original Validity Period, SMVDSB may,
on the merit of case, request for extension of validity of the offer for a further
period of maximum 30 (thirty) days without any change in terms & conditions
of the offer.

f)  Even though any Bidder may satisfy the requirements of e-NIT, he/she would
be liable for disqualification on grounds of submitting misleading / false
information or deliberately suppressing the information in the forms, statement
and enclosures in the Eligibility Criteria document and have record of poor
performance such as abandoning work, leaving Contract incomplete or
financial failures / weaknesses etc.

g) If any information furnished by the contractor is found incorrect at any stage,
Contract shall be terminated and further penal action shall be initiated e.g.
forfeiture of EMD / Performance Security / Security Deposit and debarring for
period of three years for participating in SMVDSB tender process.

h)  The contract as a whole or part thereof is Non-Transferable.

i)  SMVDSB reserves the right to instruct the bidders to submit hard copy of any
relevant document (and to produce the original documents for verification)
during scrutiny & evaluation of bids. Bidders’ failure to comply to such
instruction may lead to rejection of bid.
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j)  The Bidder shall comply with all the statutory provisions as laid down under
various Laws/Act/Rules like Employees Provident Fund, ESI and other
Laws/Acts/Rules in force from time to time.

k) The contractor shall be under obligation to comply with all statutory / labour
laws / regulations in vogue.

[)  The contractor shall have to execute the job under strict supervision and to the
best satisfaction of Engineer In-charge, SMVDSB.

m) SMVDSB reserves the right to accept or reject the bid, wholly or partly, or to
split the work in parts and to add/delete any of the items, without assigning any
reason whatsoever.

n) In case of any dispute or clarification in Tender, the decision of the
Chief Executive Officer, SMVDSB shall be final & binding upon the Bidder.

0) The contractor is bound to adhere to traffic regulations as is applicable from
time to time and ensure arrangements of smooth regulation of traffic during
execution of work.

p) The contractor shall not assign, sublet, or apportion the whole or any part of the
contract, if found so the contract shall be terminated with immediate effect and
suitable penalty shall be imposed.

g) The contractor must maintain a valid workers' compensation insurance policy
covering all their employees engaged in the project, ensuring adequate financial
protection against work-related injuries or accidents, and must provide proof of
such coverage to the project owner upon request.

7. EARNEST MONEY DEPOSIT (EMD) / BID SECURITY:

The bidders shall have to deposit the requisite earnest money amounting to Rs. 82,717/, in
the official account of Shri Mata Vaishno Devi Shrine Board, Branch - J&K Bank Katra,
Account No. 0235040500001804, IFSC — JAKAOKATTRA or it can be in the shape of
CDR/TDR/FDR drawn from any nationalized/scheduled bank pledged to FA/Chief Accounts
Officer, SMVDSB, Katra but not in the shape of Demand Draft (DD).

Bid securities of the unsuccessful bidders shall be returned/released at the earliest after the
expiry of the final bid validity period and latest by the 30" day after the award of the contract
to the successful bidder. Bid security shall be refunded to the successful bidder on receipt of
performance security.

The Earnest Money Deposit (EMD) of the successful bidder shall be released on deposit of
performance security.

A bidder’'s EMD will be forfeited if the bidder:

a. Withdraws or amends his tender;

b. Impairs or derogates from the tender in any respect within the period of the
validity of the tender;

c. If the bidder does not accept the correction of his bid price during evaluation
and,

d. If the tenderer fails to furnish the required performance security within the
specified period.

Page 9 of 24



8. ALLOTMENT OF WORK

i) The work shall be allotted to the lowest bidder (L-1) quoting lowest price in the
total price bid.
i) After scrutiny and evaluation of Financial Bid, the Contract will be awarded to the

Lowest Bidder and the successful bidder shall have to enter into an Agreement with
the Shrine Board within a period of 14 days from the date of award of the Contract.

9. PERFORMANCE SECURITY

a) The successful Bidder shall furnish performance security equivalent to 05% (five
percent) of the total value of the Contract, in the form of Bank Guarantee from any
Nationalized / Scheduled Bank pledged to the FA/Chief Accounts Officer, SMVDSB,
Katra within a period of 07 Days from the issuance of Letter of Award. Failure to do so
within the stipulated period, the contract shall be liable for cancellation together with
forfeiture of the Earnest Money Deposit (EMD).

b) The performance security shall be released on completion of Defect Liability Period on
certification of Engineer In-charge, SMVDSB.

10. SECURITY DEPOSIT

i The Security Deposit equivalent to 05% shall be deducted from each running account
bill and the same shall be released after completion of Defect Liability Period.

ii. If the Contract price increases more than 10% of original contract value due to
any reason, the contractor shall be under obligation to deposit the
proportionately security amount within one weeks’ time, falling which same
shall be deducted from the bills raised by Contractor and kept as a security.

11. CONSTRUCTION PROGRAMME

The contractor shall submit a detailed construction/execution programme to the
Engineer In-charge, SMVDSB within 5 days after the date of issue of LOA. The
contractor shall also be required to submit a revised programme whenever the
previous programme is inconsistent with actual progress explaining therein the
reasons for the occurred delay.

12. MATERIAL

a) The list of preferred makes of material for the work is enclosed at Annexure — B.

b) The material not mentioned in the list and to be used for the work shall have to be approved
by the Engineer In-charge before using it at the site by the contractor.

13. TIME OF COMPLETION

The time of completion of the work in all respect shall be 01 months reckoned from
7t day from the date of issuance of letter of award.
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14. EXTENSION OF TIME FOR COMPLETION

The contractor shall be entitled to an extension of time for completion if the work is
delayed by any of the following causes:

i. Additional items beyond the scope of work have been asked for execution.
ii. A cause of delay attributable to Shrine Board.

If the contractor considers himself to be entitled to an extension of time for completion,
the contractor shall within 15 days of the happening of that event, apply for the same
to Engineer-In-Charge for determining such extension of time for approval from the
competent authority. The request made after this period shall not be entertained for
consideration of any such request for time extension. Time lost due to Monsoon rains/
winter rains shall not be considered for granting any time extension.

15. RATE OF PROGRESS

If at any time the progress of work is slow or the progress has fallen behind the timeline fixed,
the contractor shall have to adopt measures like increase in labour or contractor’s
personnel/resources. The contractor shall not be entitled to claim any extra incurred cost on
account of acceleration of work due to such measures. If the contractor fails to accelerate the
progress, then the Engineer In-charge shall be entitled to increase resources from his end at
the risk and cost of the contractor to accelerate the progress of works after serving a notice to
the contractor.

16. PROGRESS REPORTS

The Contractor shall submit a weekly progress report to the Engineer In-charge in
three copies. The first report shall cover the period up to the end of first calendar
month following the commencement date. Reports shall be submitted on weekly basis
thereafter, each within 7 days after the last day of the period to which it relates. The
progress reports shall be accompanied with colour photographs in both soft and hard
copies.

17. SUSPENSION OF WORK

The contractor shall not suspend work on his own unless otherwise directed by the Engineer
In-Charge in writing.

18. TERMS OF PAYMENT

With a view to ensure expeditious completion of the work, the contractor shall ke
released part payment as under.

i. Payment shall be made on running A/c bills for completed items after joint
measurement of the work done (to be carried out by the contractor and the
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Engineer In-charge).

ii. Final payment shall be done after successful completion of the work in all
respects and to the entire satisfaction of the Engineer In-charge andits due
handing over to the SMVDSB.

19. PENALTY FOR DELAYS

If the contractor fails to complete the work within the specified time of completion,
the penalty shall be imposed @0.5% (half percent) per week of contract value,
subject to the maximum of 10% of the contract value shall be levied from contractor
dues.

In case, the contractor fails to complete the work even after delaying the work
beyond 04 weeks from the stipulated date of completion, Shrine Board reserves the
right to get the remaining work executed at the risk and cost of the contractor. In
addition, penal action in the shape of forfeiting of Performance Security, Security
Deposit shall be taken against the contractor.

20. EMPLOYER’S TAKING OVER OF THE WORK

The Engineer In-Charge, SMVDSB shall, within 15 days after receiving the
Contractor’s application shall issue the taking over certificate to the contractor stating
the date on which the works have been completed and defects, if any rectified. In
case, the Engineer In-Charge is not satisfied with the completion then he will reject
the application giving reasons and specifying the work required to be redone by the
contractor to enable the taking over certificate to be issued. The contractor shall then
complete this work before issuing a further notice. No part taking over of the works
shall be allowed.

21. DEFECT LIABILITY PERIOD

The contractor shall be fully responsible for all the defects in respect of executed work
for quality and workmanship including fixtures for a period of 02 year from the date of
completion of work. Any defect occurring in the work including electrical, sanitary and
plumbing fittings and fixtures due to poor quality or workmanship during defect liability
period shall be rectified / replaced by the contractor at its own cost. In case failure to
do so within specified time frame, the SMVDSB, shall be at liberty to take up the
rectification work at the risk and cost of the contractor and recover the cost on account
of rectification from amount due to the contractor and in the shape of Security Deposit
/ Performance Security and balance payment due to the contractor.

22. TAXES, DUTIES AND OTHER LEVIES
I

The contractor shall be solely responsible for the taxes that may be levied on the
contractor/contractor’'s persons or on earnings of any of his office employee. The
SMVDSB does not take any responsibility what-so-ever regarding taxes under
Income Tax Act, for the contractor or his personnel. However as per the provisions
of Income Tax Act, deduction of Income Tax for the executed work, at source shall
be made by SMVDSB.
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ii. All other duties / levies payable by the bidder shall be included in the bid price and
no claim on this behalf will be entertained by SMVDSB.

iii. The price quoted in the BOQ shall be inclusive of all taxes and GST.

23. CONTRACTOR’S OPERATION AT SITE

The Contractor shall be responsible for keeping unauthorized persons off site. The
contractor shall confine his operations to the site. During the execution of work, the
contractor shall keep the site free from all unnecessary obstruction and shall clear away
and remove from the site any scrap, wreckage, rubbish and temporary works which are
no longer required.

24. REMEDIAL WORK

Notwithstanding any previous test or certification, the Engineer In-charge may
instruct the contractor to:

(a) Remove from site and replace any material which is not found as per
specifications.

(b) Remove and re-execute any work which is found defective and is not in
accordance with the contract.

(c) Execute any work which is urgently required for the safety of the works,
whether because of an accident, unforeseen event or otherwise.

If the contractor fails to comply with the instruction within the reasonable time
specified in the instructions, the Engineer In-charge, SMVDSB shall be entitled
to employ and pay other persons to carry out the work and recover the cost from
the contractor.

25. FOSSILS
All fossils, coins, articles of value or items of archaeological interest found on site during
excavation or otherwise shall be handed over to the Engineer. It shall become the property of
the owner.

26. QUALITY ASSURANCE /TESTING OF MATERIALS AND WORKS

The Contractor shall institute a quality assurance system to demonstrate compliance
with the requirements of the contract.

Details of all procedures and compliance documents shall be submitted to the
Engineer In-charge before each work commencement stage commences.

This clause shall also apply to all tests required to be done periodically or otherwise
on materials and works. The contractor shall provide all assistance viz. Men and
Material, consumables etc. to the Engineer In-charge or his representatives to carry
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out the tests efficiently. The testing of materials shall be done in the Site
laboratory set up by Shrine Board at SMVDIME, Kakryal. The tests for which the
facility is not available in the site laboratory shall be got done from any other
authorized laboratory as suggested by the Engineer In-charge. All such tests
shall be done at contractor’s expense.

27. ELECTRICITY & WATER

Electricity and water for the work shall be in the Scope of Contractor. Further
distribution shall be done by contractor at his own expenses and the cost of same
shall be deemed to have been included in the rates. Electricity/Water for labour camp
shall be arranged by contractor at his own expenses.

28. LABOUR
The contractor shall make his own arrangements for the engagement of all staff and labour,
local or other, and make necessary arrangement for housing, feeding and transport at his
own.

29.INDEMNITY
The contractor shall keep indemnified Shri Mata Vaishno Devi Shrine Board against
all the losses, claims, injuries or damages to any persons or property which may
arise out of or in consequences of this contract at its own cost.

30. CLEARANCE OF SITE

The contractor shall clear the site of the contractor’s equipment, surplus material, wreckage,
rubbish and temporary works from the site except that required to remedy notified defects, if any. In
case the contractor fails to clear the site, the Engineer-In-Charge, SMVDSB shall remove those items
from site of work at the risk and cost of the contractor.

31. CANCELLATION / TERMINATION OF THE CONTRACT IN FULL OR IN PART:

a. If the contractor: -

i. at any time makes default in proceeding with the works without due diligence
and continues to do so even 7 days after a notice in writing from the Engineer
In-Charge, SMVDSB; or

ii. commits defaults in complying with any of the terms and conditions of the
contract and does not remedy it within 7 days after a notice in writing is given
to him in that behalf by the Engineer In-Charge, SMVDSB; or

iii. fails to complete the works or any part of the work on or before the date of
completion and does not complete them within the period specified in notice
given in writing in that behalf by the Engineer In-Charge, SMVDSB; or

iv. has obtained contract with the Shrine Board as a result of ring tendering or
other non- bonafide methods of competitive tendering;
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the Shrine Board shall outrightly cancel the contract by a written order to the
contractor. In the event of cancellation, the contractors EMD / Performance
Security / Security Deposit shall be forfeited.

b. The Shrine Board shall on such cancellation have powers to:

Vi.

Vil.

If the work is not completed even after 7 days after due date of completion, the
Contract shall be terminated and work shall be executed as per the discretion
of the Board including the option of offering the work to any other firm or
inviting fresh tenders at the risk and cost of the Contractor with the penal cost
to an extent of 20% cost of the unfinished works. The liquidated damages and
penalty imposed shall be adjusted against this amount and balance, if any,
shall be recovered from other dues (work done or deposit) of the Contractor.

Take possession of the site and any materials, machinery, implements, stores,
etc. thereon, and make out a list of such material in presence of the
representative of the contractor who shall have to be present on one day notice
and in case of non-compliance of the notice, measurements taken by the
Shrine Board representative shall be considered as final and contractor will
have no claim of any sort regarding this.

Carry out the incomplete work by any means at the risks and cost of the
contractor.

On cancellation of the contract in full or in part, the Engineer In-Charge,
SMVDSB shall determine what amount, if any, is recoverable from the
contractor for completion of the works or in case the works or part of the works
not to be completed, the loss or damage suffered by Shrine Board. In
determining this amount, credit shall be given to the contractor for the value of
the work executed by him up to the time of cancellation, the value of the
contractor's materials taken over and incorporated in the work, and use of
machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by the Shrine Board in
completing the works or part of the works or the excess loss or damage
suffered or may be suffered by the Shrine Board as aforesaid after allowing
such credit shall be recovered from any amount due to the contractor on any
account including forfeiting of Performance Security / Security Deposit and if
such amount is not sufficient, the contractor shall be called upon in writing to
pay the same, within 30 days of the notice given to that effect by the ‘Engineer
In-Charge’.

If the contractor fails to pay the required sum within the aforesaid period of 30
days, the Shrine Board shall have the right to sell any or all of the contractor’s
unused materials, machinery, implements, etc. and use the proceeds of sale
thereof towards the satisfaction of any sums due from the contractor under the
contract and in accordance with the provisions thereof.

Any sums in excess of the amounts due to the Shrine Board and unsold
materials constructional plant, etc. shall be returned to the contractor, provided
always that if cost or anticipated cost of completion by the Shrine Board, of the
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works is less than the amount which the contractor would have been paid had
he completed the works, such benefit shall not accrue to the contractor.

viii.  Notwithstanding the above clause, the SMVDSB reserves the right to accept or
reject any bid, and to cancel the bidding process and reject all bids, at any time
prior to the award of contract, without thereby incurring any liability to the
affected bidder or bidders or any obligation to inform the affected bidder or
bidders of the grounds for SMVDSB action.

32. FORE CLOSURE OF THE CONTRACT
Foreclosure in full or in part due to abandonment or reduction in scope of work:

i. If at any time after acceptance of the tender, Shrine Board decides to abandon
or reduce the scope of the works for any reason whatsoever and hence not
require the whole or any part of the works given to be carried out, the Engineer
In-Charge shall give notice in writing to that effect to the contractor and the
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived
from the execution of the works in full, but which he did not derive in
consequence of the foreclosure of the whole or part of the works.

ii. The contractor shall be paid at contract rates full amounts for works executed
at site duly certified by the Engineer In-Charge.

33.FORCE MAJEURE

If during the currency of contract, there is any outbreak of war, fire, major floods,
earthquake, riots (other than among the contractor's employees) and similar other
causes which whether financially or otherwise affects the execution of the Contract;
the contractor unless contract is terminated under provision of this clause shall make
his / her best efforts to complete the contract. However, after the outbreak of such
war, Shri Mata Vaishno Devi Shrine Board shall be entitled to terminate the contract
at any time by giving notice in writing. Force Majeure is hereby defined as a clause
which is beyond the control of SMVDSB / Contractor and which consequently affects
the performance of the contract.

34. ARBITRATION
In case of any dispute arising between the parties to this e-tender and all matters
connected therewith, both parties shall make every effort to resolve it amicably by direct
informal negotiation. If even after thirty days from the commencement of informal
negotiation, the parties have not been able to resolve the dispute amicably, then such
disputes / differences shall be resolved by Arbitration as per the Arbitration and
Conciliation Act, 1996.

1. Either party may request other of its intention that a dispute be submitted to
Arbitration and both the parties shall meet with 15 days from the date of receipt of
such request to select a sole arbitrator mutually for the resolution of dispute and
venue / seat or Arbitration shall be at Jammu / Katra / Reasi.

2. Inthe event that the parties cannot agree upon the selection of the sole Arbitrator,
either party or both the parties may move an application before the Hon’ble High
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Court at Jammu, under the Arbitration and Conciliation Act, 1996, for the
appointment of sole Arbitration with seat / venue at Jammu for the resolution of
dispute between the parties.

35. JURISDICTION
The Courts at Katra & Reasi alone shall have the jurisdiction with respect to the
subject matter of the Contract.

Sd/-
(Pawan Kumar Goswami, JKAS)
Dy. Chief Executive Officer
No: CO/Dev/677/2095
Dated: 22.07.2025
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Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra

Bill of Quantities (Electrical Works)

(Annexure-A)

Subject: Supply, Installation, Testing and Commissioning of professional digital
audio conference system with 98 inch interactive display with integrated video
conferencing system and AV switching system for conference hall at SMVDSB,
Central Office, Katra.

S. No. Particular Of Item UOM Qty. Rate Amount
(Rs) (Rs.)
Supply, Installation, Testing & | Each | 01 No. Rs. 64,406/- Rs. 64,406/-

Commissioning of Audio Conferencing
System: Chairman Unit Type Wired,
Form Factor Table Top, Length  of
Goose-neck (mm) 400 millimeter,
Cardioid Polar Pattern, Microphone
Transducer Type Dynamic THD (Total
Harmonic Distortion): 0.03% at
50mW/16 ohm. Frequency Response
(Hz) 20- 20,000 Hz, Equivalent Noise
1 Level (dBa) 60 Signal to Noise Ratio
(dB) 60, Electrical impedance (ohm) 32
Sensitivity -54.5 dBV/Pa (1.85 mV),
LED Indicator Available On/Off switch
Available Volume Control - Yes, Audio
Connector Type 3.5 mm Jack Casing
Material Plastic, Power Source 220-240,
Operating Temperature Range (Degree
C) 0-50, Operating Humidity (RH%) 85,
Twin loudspeakers are provided in a top
mounted orientation.

Supply, Installation, Testing & | Each | 30 Nos. | Rs. 63,235/- Rs. 18,97,050/-
Commissioning of Audio Conferencing
System: Delegate Unit Type Wired,
Form Factor Table Top, Length  of
Goose-neck (mm) 400 millimeter,
Cardioid Polar Pattern, Microphone
2 Transducer Type Dynamic THD (Total
Harmonic Distortion): 0.03% at
50mW/16 ohm. Frequency Response
(Hz) 20- 20,000 Hz, Equivalent Noise
Level (dBa) 60 Signal to Noise Ratio
(dB) 60, Electrical impedance (ohm) 32
Sensitivity -54.5 dBV/Pa (1.85 mV),
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LED Indicator Available On/Off switch
Available Volume Control - Yes, Audio
Connector Type 3.5 mm Jack Casing
Material Plastic, Power Source 220-240,
Operating Temperature Range (Degree
C) 0-50, Operating Humidity (RH%) 85

Supply, Installation, Testing &
Commissioning of Control Unit s
designed to be used by way of simple
connections to its Chairman and Delegate
units using CAT5e STP LAN cables, Up
to 120 Chairman/Delegate units can be
connected in a simple daisy chain
configuration, Power Source 100 - 240 V
AC, Power Consumption 60 W or less,
MIC Input -54 dB (*2), 600 Q, Output
LINE & REC : -10 dB (*2), 10 kQ, EQ
Insert , Video Conference system
Input/Output Terminal -10 dB (*2), 10 kQ;
Input voltage: -18dBu to +18dBu Output
voltage: 52.8V and above Signal to noise
ration: >80 dM(A) THD: <0.01%

Each

01 No.

Rs. 2,98,612/-

Rs. 2,98,612/-

Supply, Installation, Testing &
Commissioning of Ceiling mount
Speaker: Power Tap:
10W/20W/40W/OFF-8ohm,Power at
8ohm, 40W;Peak Power: 80W,SPL@1M:
94+3db, Max  SPL@1M: 112db,
Frequency Response: 65-
20KHz,Dispersion Angle: Vertical : 80°
and Horizontal:100° (1KHz),Enclosure
Material : PP Enclosure and 360-degree
metal mounting bracket, Speaker 6.5”
weatherproof woofer and 1” silk tweeter.

Each

08 Nos.

Rs. 21,078

Rs. 1,68,624/-

Supply, Installation Testing
commissioning of Mixer amplifer 4-16
ohm, with 480W RMS output power,
70V/100V output, USB/FM /Bluetooth
Media player, 3 Aux and 2 microphone
inputs, Frequency Response: 35 Hz to 20
kHz, Total Harmonic Distortion: 0.05%,
Intermodulation Distortion: <0.35% (60Hz
and 7kHz Signal-to-Noise Ratio: >75dB,
Crosstalk: > 80 dB (below rated power,
20 Hz to 1 kHz), toroidal transformer, 1.4”
TS Jack , RCA, etc complete as required.

Each

01 No.

Rs. 1,22,958/-

Rs. 1,22,958/-

SITC of High Performance Digital
Wireless dual handheld microphone

Each

01 No.

Rs. 60,893/-

Rs. 60,893/-
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system, 200 selectable frequencies, True
Diversity dual reciever, Two receivers in
1U rack mount frame, Two Dynamic
wireless handheld transmitter
microphones, Long range low power
consumption, etc complete as required.

Supply Installation testing &
Commissioning of 98" Interactive
Touch Display with Panel Technology
- IPS/ Direct - LED, Aspect Ratio -
16:9, Resolution - 3840 x 2160 - 4k
UHD, Brightness* - 350 cd/m2,
Inbuilt Memory 4 GB RAM & 32 GB
memory, Android: v11.0, CPU : Quad
Core, Estimated Life Time: 50000 Hrs
(Typical), Viewing Angle (HxV) -
178x178, Touch Technology: Infrared,
Touch Point: 20, Response Time: 8ms,
Surface Protection: 4mm Thick
Touchened  Glass, Touch Tools:
Finger, Stylus, Glove, Opaque
objects, Inputs: 1 x mini AV / 1 x HDMI
2.0, Output: 1 x Coax, 1 x Mini AV, 1 X
Earphone Out / 1 x USB-B, 1 x USB-A
2.0, Ix USB-A3.0, 3x USB-A 3.0,
Ix USB-B 3.0, IXUSB-C, Ix RJP45
Input, 1x RIP output, 1 x RS232C, 3 +1
(WiFi  + Bluetooth), Expansion:
Windows OPS: Intel Statandard 80 Pin
OPS - Optionals, etc complete as
required.

Each

01 No.

Rs. 5,90,252/-

Rs. 5,90,252/-

Supply Installation testing &
Commissioning of PTZ Camera ; USB
based : Yes; Zoom : Minimum 20X
Optical Zoom; Iris: f=5.57~110mm ; F1.6
~ F3.5;Viewing Angle:3.3° (tele) —-54.7°
Wide ;Sensor:1 /2.8inch or better CMOS
sensor; Pixels:2.07 Mega Pixel ; Video
Format: SDI Video Formats:
1080P60/50/30/25/59.94 /29.97 :
1080160/50/59.94. 720P / 50/ 30 / 25
/59.94/29.97; Minimum illiumination:0.5
Lux ; DNR:2D & 3D DNR; White Balance
:Auto/Manual/One push 3000K / 3500K /
4000K / 4500K / 5000K / 5500K / 6000K /
6500K /7000K; Electronic Shutter : Auto/
Manual; Focus : Should be Auto/
Manual/One Push; BLC:ON/Off; WDR :
Off/Dynamic level adjustment, Video

Each

01 No.

Rs. 2,74,658/-

Rs. 2,74,658/-
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Adjustment: Brightness, Color,
Saturation, Contrast, Sharpness, B/W
mode, Gamma curve; SNR : >55 dB;
Interface:: USB 3.0 x1, DVi/HDMI x1, ,
LAN x1, RS232 x1; Video Compression
Format:H.265/H.264 ; Control Protocol:
VISCA/PELCO-D/Pelco-P; Baud Rate :
11520 / 9600 / 4800 / 2400 ; LAN Port
:Yes; Network Protocol: RTSP/RTMP/
ONVIF, GB/T28181; Pan Rotation:+ 170°
Tilt Rotation :-30°~+90° ; Pan Control
Speed: 0.1~100°/second ;Tilt Control
Speed : 0.1~45°/second ;Preset Speed:
Pan: 100°/second, Tilt 45°/second ;Preset
Number:255 preset.

Supply Installation testing &
Commissioning of 4 x 2 HDMI matrix
switcher Compliant with HDCP 1.3,
Supports 1080P@60Hz 3D /
3840x2160@30Hz, Each HDMI output
can select same input or select
standalone input, Supports PCM, Dolby
AC3, DTS5.1, DTS7.1 and DSD audio
format, » Smart EDID management,
make it compatible with most display
devices, Matrix status could be
memorized after power down,
automatically restore previous matrix
status after, next power on, Easy control
matrix via IR receiver, front keypad and
PC (via RS232 port), Easy to view real
time inputs and outputs status via LED
display, etc complete as required.

Each

01 No.

Rs.1,14,364.80/-

Rs.1,14,364.80/-

10

Supply , Installation , Testing &
Commissioning of 70m Cat.6 HDMI 4K30,
IR & RS-232 HDBaseT Extender with
PoC with AV Interface: HDMI, Interface
Standard: HDMI 1.4, Supported
Bandwidth: 10.2 Gbps, Maximum
Distance: 70m (229.66ft), Maximum
Resolution: 3840x2160@30Hz 4:4:4 8bit,
HDCP Support: Pass-through, EDID Pass
Through: Pass-through, Supported Audio:
Pass-through, IR Support: 20-60kHz,
Serial Interface: RS-232, Transmission
Protocol: HD Base T, Transmission
Medium: 1 x Cat.5e/6, etc complete as
required.

Each

4 Sets

Rs. 70,262/-

Rs. 2,81,048/-
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11

Supply , Installation , Testing & | Each | 03 Nos. Rs. 32,789/-
Commissioning of Pop-up  Cable
Cubby having 1 no. HDMI, 1 RJ45 and
1 no. power socket etc. as required.

Rs. 98,367/-

12

Supply , Installation , Testing & | Each | 16 Nos. Rs. 3,513/-
Commissioning of HDMI to HDMI cable
1.5 Mtr etc. as reqd.

Rs. 56,208/-

13

Supply , Installation , Testing & | Each | 01 No. Rs. 40,986/-
Commissioning of 18U ( 600 x 600 ) pre-
wired Audio Equipment's Rack front
lockable glass door, fan tray for cooling,
caster wheels base, main panel with
spike buster, individual fuse power supply
unit, including all internal wiring, etc as
required.

Rs. 40,986/-

14

Supply and laying of shieled CAT 6, STP | Mtr | 300Mtrs. Rs. 88/-
cable along with compatible connectors in
the existing surface / recessed steel /
PVC as required.

Rs. 26,400/-

15

Supply Laying & Fixing of of Microphone | Mtr | 200Mtrs. Rs. 82/-
lines high grade, professional low-noise,
2 crore high conductivity PVC insulated in
PVC jacket, shielded copper cable with
Di- electric insulator both end with XLR
m/f connector as required.

Rs. 16,400/-

16

Supply Laying & Fixing of speaker b lines: | Mtr | 200Mtrs. Rs. 123/-
2 core, 1.5 sqg mm high defintion speaker
cable, PVC insulated in PVC jacket laid in
existing conduits as reqd.

Rs. 24,600/-

Total Amount

Rs. 41,35,826.80/-

Sd/-

(Pawan Kumar Goswami, JKAS)
Dy. Chief Executive Officer

No: CO/Dev/677/2095
Dated: 22.07.2025
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Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra

LIST OF PREFERRED MAKES FOR ELECTRICAL WORKS
(Annexure-B)

Subject: Supply, Installation, Testing and Commissioning of professional digital
audio conference system with 98 inch interactive display with integrated video
conferencing system and AV switching system for conference hall at
SMVDSB, Central Office, Katra..

S. ltems Makes
No
1 | Chairman Unit Bosch DCN 1000 Series / Sennheiser ADN Series /
VAL audio VCS1000D Series / Brahler DIGIMIC
Series
2 | Delegate Unit Bosch DCN 1000 Series / Sennheiser ADN Series /
VAL audio VCS1000D Series / Brahler DIGIMIC
Series
3 | Master Control Unit Bosch DCN 1000 Series / Sennheiser ADN Series /
VAL audio VCS1000D Series / Brahler DIGIMIC
Series
4 | Ceiling speaker JBL / BOSE / Martin Audio / VAL audio
5 | Mixing Amplifier JBL / BOSE / Martin Audio / VAL audio
6 | Wireless Handheld Microphone | Sennheisser / VAL audio / Brahler/ AKG
System
7 | 98" Interactive Display (Main | Benq/ Viewsonic / Sony / Panasonic / LG
Display)
8 | 20X Video Conferencing PTZ | Lumens/Poly/Crestron / Logitech/Clearone
Camera
9 | HDMI Switcher Extron / Milestone / Kramer / Aten / Cypress
10 | Extender set Extron / Milestone / Kramer / Aten / Cypress
11 | Pop-up cable cubby Logic/ Kramer/ Crestron/ Cypress
12 | HDMI Cable D- Link/ Bestnet / TP Link / Logic
13 | System Rack Valrack/Netrack/Sysrack/ Logic
14 | CAT-6 Cable D- Link/ Bestnet / TP Link / Logic
15 | Microphone Cable & Speaker | Krystal / Falcon / Bestnet / Belden
Cable

Sd/-
(Pawan Kumar Goswami, JKAS)
Dy. Chief Executive Officer
No: CO/Dev/677/2095
Dated: 22.07.2025
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CHECK LIST

(Technical Bid Qualification)

S.No.

DOCUMENTS

SUBMITTED

YES

NO

Tender fee and EMD

Copies of original documents defining the
constitution or legal status, place of
registration and principal place of
business of the bidder.

Financial turnover Certificate, year-wise
for the last three Financial Years i.e.
2021-22 to 2023-24, duly certified by the
Chartered Accountant.

Work Completion Certificates / Letter of
Awards of having executed and
completed successfully works of similar
nature as defined under Clause 4.1 of the
Technical Eligibility Criteria, in any Govt.
or Semi-Govt. Departments / Govt. PSU’s
/ Autonomous Bodies during the last five
years, duly issued by an officer not below
the rank of Executive Engineer or
equivalent.

Copy of PAN Card and GST registration
certificate.

Reports on financial standing of the bidder
such as profit and loss statement, balance
sheet and auditor’s report for the last
three Financial Years i.e. 2021-22 to
2023-24 and supported with ITRs for the
last three Financial Years.

Proof of latest returns in GST-3/GSTR-3B.

Signed and Stamped copy of Tender
document (all pages) in respect of
acceptance of all terms and conditions of
e-NIT.

Authorised Signatory of the firm
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