
 

 

 

 

 

 

 
SHRI MATA VAISHNO DEVI SHRINE BOARD, KATRA 

TENDER DOCUMENT 

 

FOR 

 

Face-lifting in various buildings / Structure of 
Shri Mata Vaishno Devi Shrine Board at 

Banganga Sector.  
 

 

e-NIT No.: CO/DEV/683/2323 DATED:05.08.2026 

     
      Last Date for submission of e-Tender : 21.08.2026 

       upto 3:00 PM 

 

 
 
 
Address: Central Office, Shri Mata Vaishno Devi Shrine Board, Katra (J&K) – 182301 

Ph.: 01991-232075, 234570, Fax: 01991-232120, 232089 
 

E-mail: dyceo@maavaishnodevi.net, am.dev@maavaishnodevi.net 

Website: www.maavaishnodevi.org, www.jktenders.gov.in  

http://www.maavaishnodevi.org/
http://www.jktenders.gov.in/


Office of the Chief Executive Officer 
Shri Mata Vaishno Devi Shrine Board, Katra 

 
 

e-NIT No.: CO/Dev/683/2323                       
                                                           Dated: 05.08.2026 

 

E-Tenders on prescribed format are invited on percentage basis on  behalf of Shri 

Mata Vaishno Devi Shrine Board through Chief Executive Officer, SMVDSB, under two bids 

system from reputed and experienced Firms / Contractors / Agencies registered with Govt. 

Organizations/ Semi Govt. Organizations and Public Sector Undertakings for the following 

work: 

 

S. No Description of work Approx. Cost Amount of EMD 

 (In Rs.) 

Time of 

completion 

1 Face lifting in various 

building / structure of Shri 

Mata Vaishno Devi Shrine 

Board at Banganga Sector 

as per BOQ at Annexure-A. 

13994837.05 Rs. 279897/- 

 

30 days 

 

                      The e-NIT consisting of detailed Terms & Conditions, Eligibility Criteria, and other 

details can be seen/downloaded from http://jktenders.gov.in and/or SMVDSB website 

www.maavaishnodevi.org 

 

  

 The Non-Refundable Tender Fee amounting to Rs. 1000/-(Rupees One Thousand Only) 

deposited in the official account of Shri Mata Vaishno Devi Shrine Board, Branch - J&K Bank 

Katra, Account No. 0097010100000706, IFSC – JAKA0KATTRA. The print copy of screenshot of 

the successful transaction shall have to be submitted in Development Section prior to the specified 

date of opening of technical bids. In addition, the full details of the Bank Account from which the 

transact ion have been made shall have to written on the body of Transaction Screenshort 

 

 

The complete bidding process will be done online on the e-Tender portal 

www.jktenders.gov.in. The tenders must be submitted strictly in accordance with the provisions of 

the detailed e-NIT. No Proposal will be accepted through any other mode. 

 

 
 
                   Sd/- 

                                              (Pawan Kumar Goswami, JKAS) 
                                    Dy. Chief Executive Officer 

 
 
 



                       

1.INSTRUCTIONS TO BIDDERS REGARDING E-TENDERING PROCESS 
 

i. The interested bidders can download the e-NIT/ bidding document from the website 
www.jktenders.gov.in /official website of SMVDSB www.maavaishnodevi.org. 

 
ii. To participate in the bidding process, bidders have to get (DSC) “Digital Signature Certificate” as 

per information Technology Act-2000. This certificate will be required for digitally signing the bid.  
 

iii. The Bidders, who already possess valid (DSC) Digital Signature Certificate, need not procure a 
new Digital Signature Certificate.  
 

iv. The Technical Bids shall be opened online as per the scheduled date & time mentioned in the e-
NIT document. 
 

v. Financial Bids of technically qualified bidders shall be opened online, date and time for which 
shall be communicated to them separately. 
 

vi. The bidders have to submit their bids online in electronic format with Digital Signature. The bids 
cannot be uploaded without Digital Signature. No Proposal will be accepted in physical form.  
 

vii. Before submission of online bids, bidders must ensure that scanned copies of all the necessary 
documents as mentioned in the e-NIT have been attached with the bid.  
 

viii. Bidders are advised to use “My Documents” area in their user on http://jktenders.gov.in, e-
tendering portal to store important documents like Balance sheet, GST Registration Certificate, IT 
certificate and other related documents etc., and attach these certificates as Non-Statutory 
documents while submitting their bids. 
 

ix. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents or its name. In 
no case, they should attempt to create a similar BOQ of their own manually. The BOQ 
downloaded should be used for filling the item rate as prescribed and it should be saved with the 
same contents. 
 

x. Bidders are advised to scan their documents at 100 DPI (Dots per Inch) resolutions with Black 
and White, PDF / Scan properly. 
 

xi. The Bidders should carefully study the e-NIT document and prepare their tender with 
consideration of all provisions of the document. They should fully acquaint themselves with site 
conditions and all other factors which may influence the preparation of his tender. 

 

xii. Any queries / information related to the tender document / work can be sought via e-mail at 
dyceo@maavaishnodevi.net and am.dev@maavaishnodevi.net.  

 
 
 
 
 
 
 

 
 

mailto:dyceo@maavaishnodevi.net
mailto:am.dev@maavaishnodevi.net


 

2. TENDER SCHEDULE:  
 

i. The e-NIT Schedule is as under: 

Publishing Date : 05-08-2026 at 03:00 PM 

Download Start Date : 05-08-2026 from 03:30 PM 

Bid Submission Start Date : 05-08-2026 from 03:30 PM 

Bid Submission End Date (online) : 21-08-2026 at 03:00 PM 

Date of Opening of Technical Bid (online)  : 22-08-2026 at 03:00 PM 
 

 

 

ii. In case of holiday, the bids will be opened on the next working day. Further, the price bids of 

only those bidders shall be opened who qualify the Technical Eligibility Criteria after scrutiny 

of the documents in Technical Bid, which shall be notified separately. 
 

iii. SMVDSB, will not be responsible for any delay in online submission of the bid due to any 

reason (Technical or otherwise). 
 

iv. Bidders must ensure to upload scanned copies of all necessary documents as mentioned in 

the e-NIT. 
 

v. The bidders need not to submit hard copies of the uploaded documents at Central Office, 

SMVDSB, Katra, which shall only be obtained from the bidder who is declared as the lowest 

after the opening of the Financial Bids. However, the original EMDs shall reach Central 

Office, SMVDSB, Katra within a week’s time from the last date of bids submission. 
 

3. TECHNICAL ELIGIBILITY CRITERIA 
 

i. The Average Annual Financial Turnover of the Bidder during the last 03 consecutive 
Financial Years, ending 31st March of the previous financial year should be at least 30% 
of the estimated cost of the project (FY 2022-23, 23-24 & 2024-25). 

 
ii. The Bidder must have experience of having successfully completed similar nature of 

works i.e. Building Works with Govt. or Semi-Govt.  Departments / Govt. PSU’s / 
Autonomous Bodies, during last 05 years ending 31st March 2025. He should have 

successfully completed either of the following: 
 

03 (Three) similar** completed works costing not less than 40% of the estimated cost. 
                                               Or 

02 (Two) similar** completed works costing not less than 50% of the estimated cost. 
                                            Or  

01 (One) similar** completed work costing not less than 80% of the estimated cost. 
 
 

**Similar nature of work means the works related to the whitewashing of the buildings, 
painting works and other allied civil works of building etc. 
 

(Work Done Certificate to this effect to be issued by an officer, not below the rank of 
Executive Engineer or equivalent). 

 

 



 

4. SUBMISSION OF TENDERS: 

 

a. Cover-I (Technical Bid Qualification): 
 
This cover shall contain scanned copies of the following:  

 

i. Proof of Tender fee and EMD deposited with the SMVDSB. 

ii. Copies of original documents defining the constitution or legal status, place of 
registration and principal place of business. 

iii. Financial turnover Certificate, year-wise, for the last three Financial Years i.e. 2022-

23, 23-24 & 2024-25, duly certified by the Chartered Accountant with UDIN number. 

iv. Work Completion Certificates along with Letter of Awards of having executed and 
completed successfully works of similar nature as defined under Clause 3 of the 
Technical Eligibility Criteria, in any Govt. or Semi- Govt.  Departments / Govt. PSU’s / 
Autonomous Bodies during the last five years, duly issued by an officer, not below the 
rank of Executive Engineer or equivalent. 

v. Copy of PAN Card and GST registration certificate. 
vi. Reports on the financial standing of the bidder such as profit and loss statement, 

balance sheet for the last three Financial Years i.e. 2022-23, 23-24 & 2024-25 duly 

certified by Chartered Accountant with UDIN number and supported with ITRs of the 

last three Financial Years. 

vii. Bidder shall furnish proof of the latest returns in GST-3/GSTR-3B. 

viii. Signed and Stamped copy of Tender document (all pages) in respect of acceptance 

of all terms and conditions of e-NIT. 

 

Note: Original documents if required to be verified, the same shall have to be 

facilitated by the bidder. 

 

b. Cover II (Price Bids):  

i. Price bid shall contain the price quoted as per BOQ & is to be submitted online in the 

form of BOQ only as per Annexure - A. 

ii. Price Bids shall be opened of only those tenderers who have qualified the Technical 

Eligibility Criteria. 

iii. The price bid should be absolute and unconditional. 

 

5. BILL OF QUANTITIES 

 

i. The Bill of quantities is enclosed as Annexure – A. 

ii. The quantities given in the Bill of quantities are tentative and provisional, and are given to 
provide a common basis for bidding. The basis of payment shall be as per the actual 
quantities of work ordered and executed, as measured and verified by the Engineer In-
charge, SMVDSB and valued at the rates in the bill of quantities. 
 
 
 
 



iii. The advertised quantities may increase or decrease up to 25% for which the bidder shall 

have to execute the extra quantities over the advertised quantities at the same rates. For the 

items executed lesser than the advertised quantities, actual payment of work executed shall 

be made.      

iv. SMVDSB, reserves the right to delete, add/modify any item of work during the operation of 

the work. The contractor shall have no claim on account of any such act. 

v. The Contractor shall be bound to execute extra items of works as directed by the Engineer 

In-Charge, SMVDSB. 

vi. The rates and prices in the bill of quantities shall, except as otherwise provided under the 

Contract, include all required equipments including labour, sundries, T&P, supervision, 

erection, maintenance during execution, insurance, profit, taxes and duties, packing and 

forwarding, loading and unloading, head Loads, together with all general risks, liabilities, and 

obligations set out or implied in the contract including the cost of remedying defects. 

vii. The cost of temporary works, if any like dewatering and drainage arrangements, 

establishment and maintenance of contractor’s office and stores, watch and ward of site 

including workshop and stores, implementation of all safety procedures. Implementation of 

Environment related issues etc shall be part of work and shall not be paid extra. 

viii. The method of measurement of completed work for payment shall be accorded with relevant 

specifications and code practice. 

ix. No escalation shall be paid during the contract period for completion of the work on the 

quoted rates or even during the extended period 
 

6. SPECIAL CONDITIONS 
 

i. VARIATIONS: The advertised quantities may increase or decrease up to 25% for which 

the contractor shall have to execute, if any, the extra quantities over the advertised 

quantities at the same rates. Similarly, if the items executed are lesser than the 

advertised quantities, actual payment of work executed shall be made. In case the 

variation in quantities exceeds 10% of the total cost, the variation in quantities and the 

cost implication shall be got approved from competent authority by the Engineer In-

Charge.  

i. Extra  Item:  Items not covered in the advertised rate list but found necessary during 

execution of work at the site, the same shall be paid on the basis of J&K SOR, 2022 and if 

not covered in the advertised rate list / J&K SOR, 2022 the same shall be paid on the 

basis of analysis of rates duly prepared / verified by the concerned Engineering-in-charge 

on the Lowest Market Rates prevalent in the market. Items not covered in the advertised 

rate list but found necessary during execution of work at the site, the same shall be paid 

on the basis of J&K SOR 2022 as per appreciation / depreciation. 

ii. Tools & Plants (T&P) required for the work shall be arranged by the Contractor. 

iii. The Shuttering material required for the work shall be in the scope of the contractor. 

iv. The paint material to be used should be of the specifications mentioned below:- 

i) Exterior Acrylic Emulsion (Premium Quality)    05 to 06 years warranty 

ii) Interior Acrylic Emulsion (Premium Quality)   05 to 06 years warranty 

iii) Enamel Paints of all shades     1st quality 



 

 

Note:- 1. Before the start of work, the contractor shall get the painting material and allied 

material approved from the Engineer-in-charge. Only the approved material shall be allowed 

for application. The rejected material shall be immediately removed from the site by 

Contractor at his own cost. 

2. The Contractor shall also provide Project Date Sheet (PDS) and Warranty certificate from 

the manufacturer / supplier of the approved painting material, without which the material 

shall not be allowed for application.  

 

7. CORRECTION OF ERRORS 
 

i. If there be a discrepancy between the unit price and the total price that is obtained by 

multiplying the unit price & quantity, the unit price shall prevail and total price shall be 

corrected. 

ii. If there be a discrepancy in figure and word the total amount stated in word shall prevail. 

 

8. BID SUBMISSION / WITHDRAWAL 
 

i. Bids shall be submitted online within the stipulated deadline. SMVDSB, may at its discretion, 

extend the deadline of bid submission by issuing an amendment. In that case all rights and 

obligations of SMVDSB, and the bidders previously subject to the original deadline shall 

thereafter be subject to the new deadline as extended. 

ii. No bid shall be withdrawn by any of the participating tenderers. Withdrawal of bid after its 

submission shall result into forfeiture of EMD. 

 

9. BIDDER’S SITE VISIT 
 
J&K SOR, 2022 allow carriages, lead & lift for building materials from the source of supply to 
the site of work but in this contract nothing extra shall be paid on account of lead, Head Load, 
lift & carriages etc. The contractors/firms are therefore required to visit the site of work and 
quote their rates accordingly. Such site visit shall be at the bidder’s own expense, risk and 
responsibility. Lack of knowledge of site /site conditions/working conditions shall not be 
considered as a reason whatsoever it may be. SMVDSB, shall however, facilitate such visits to 
the extent possible on written requests of prospective bidders. 
 

10. COST OF BIDDING 

 
The bidder shall bear all costs associated with the preparation and submission of his bid and 
SMVDSB in no case shall be responsible or liable for these costs, regardless of the conduct or 
outcome of the bidding process. 

 

11. GENERAL CONDITIONS 

 

i. Tender without copy of requisite tender fee and in deficient of any conditions of e-NIT or 
submitted incomplete in any respect is liable to be rejected. 

ii. Conditional Tenders shall not be accepted and shall be outrightly rejected. 



iii. The Tender Fee is non-refundable. 
iv.      Each Bidder shall have to submit only one Tender; submission of any additional Tender 

shall invite disqualification. 
v.      The Tender offer shall be valid for 90 days from the last day of receiving of the tender. 

However, prior to expiry of the original Validity Period, SMVDSB may, on the merit of 
case, request for extension of validity of the offer for a further period of maximum 30 
(thirty) days without any change in terms & conditions of the offer. 

vi.      Even though any Bidder may satisfy the requirements of e-NIT, he/she would be liable for 
disqualification on grounds of submitting misleading / false information or deliberately 
suppressing the information in the forms, statement and enclosures in the Eligibility 
Criteria document and have record of poor performance such as abandoning work, 
leaving Contract incomplete or financial failures / weaknesses etc. 

vii.      If any information furnished by the contractor is found incorrect at any stage, Contract 
shall be terminated and further penal action shall be initiated e.g. forfeiture of EMD / 
Performance Security / Security Deposit and debarring for period of three years for 
participating in SMVDSB tender process. 

viii.      The contract as a whole or part thereof is Non-Transferable. 
ix.      SMVDSB reserves the right to instruct the bidders to submit hard copy of any relevant 

document (and to produce the original documents for verification) during scrutiny & 
evaluation of bids. Bidders’ failure to comply to such instruction may lead to rejection of 
bid. 

x.      The Bidder shall comply with all the statutory provisions as laid down under various 
Laws/Act/Rules like Employees Provident Fund, ESI and other Laws/Acts/Rules in force 
from time to time. 

xi.      The contractor shall be under obligation to comply with all statutory / labour laws / 
regulations in vogue. 

xii.      The contractor shall have to execute the job under strict supervision and to the best 
satisfaction of Engineer In-charge, SMVDSB.   

xiii.      SMVDSB reserves the right to accept or reject the bid, wholly or partly, or to split the 
work in parts and to add/delete any of the items, without assigning any reason 
whatsoever. 

xiv.      In case of any dispute or clarification in Tender, the decision of the Chief Executive 
Officer, SMVDSB shall be final & binding upon the Bidder. 

xv.      The contractor is bound to adhere to traffic regulations as is applicable from time to time 
and ensure arrangements of smooth regulation of traffic during execution of work. 

xvi. The contractor shall not assign, sublet, or apportion the whole or any part of the contract, 
if found so the contract shall be terminated with immediate effect and suitable penalty 
shall be imposed. 

 

12. EARNEST MONEY DEPOSIT (EMD) / BID SECURITY: 

         The bidders shall have to deposit the requisite earnest money amounting to Rs. 2,79,897/- 

i. in the official account of Shri Mata Vaishno Devi Shrine Board, Branch - J&K Bank Katra, 

Account No. 0097010100000706, IFSC – JAKA0KATTRA or it can be in the shape of 

CDR/TDR/FDR drawn from any nationalized/scheduled bank pledged to FA/Chief Accounts 

Officer, SMVDSB, Katra but not in the shape of Demand Draft (DD). 

 

ii. In case of online transfer of EMD amount, the following shall be compulsorily adhered to 

(without which tender shall not be considered): 
 



a) The transfer of Tender fee & EMD shall be compulsorily done as separate transaction. 

In case a bidder makes a single transaction of the cumulative amount, his bid shall not 

be considered. 

b) The print copy of the Screenshot of the successful transaction shall have to be 

submitted in the Development Section prior to the specified date of opening of 

Technical Bids. In additional, the full details of the bank Account from which the 

transaction have been made shall have to written on the body of the Transaction 

Screenshot. 

c) The transaction to the account specified above, shall only be accepted. The transaction 

made to any other account of Shrine Board shall be treated as failure to deposit the 

prescribed EMD / Tender fee. 

 

iii. Bid securities of the unsuccessful bidders shall be returned/released at the earliest after the 

expiry of the final bid validity period and latest by the 30th day after the award of the contract 

to the successful bidder. Bid security shall be refunded to the successful bidder on receipt of 

performance security. 

iv. The Earnest Money Deposit (EMD) of the successful bidder shall be released on deposit of 
performance security. 
 
 
 

v. A bidder’s EMD will be forfeited if the bidder: 
  

a. Withdraws or amends his tender; 
b. Impairs or derogates from the tender in any respect within the period of the validity of 

the tender; 
c. If the bidder does not accept the correction of his bid price during evaluation and; 
d. If the tenderer fails to furnish the required performance security within the specified 

period.  
 

13. ALLOTMENT OF WORK 

 

i) The work shall be allotted to the lowest bidder (L-1) quoting lowest price in the 

total price bid. 

ii) After scrutiny and evaluation of Financial Bid, the Contract will be awarded to the 

Lowest Bidder and the successful bidder shall have to enter into an Agreement with 

the Shrine Board within a period of 14 days from the date of award of the Contract. 

 

14. PERFORMANCE SECURITY 

 

i. The successful Bidder shall furnish performance security equivalent to 05% (five 

percent) of the total value of the Contract, in the form of Bank Guarantee from any 

Nationalized / Scheduled Bank pledged to the FA/Chief Accounts Officer, SMVDSB, 

Katra within a period of 07 Days from the issuance of Letter of Award. Failure to do so 

within the stipulated period, the contract shall be liable for cancellation together with 

forfeiture of the Earnest Money Deposit (EMD). 
 



ii.       The performance security shall be released on completion of Defect Liability Period on 

certification of Engineer In-charge, SMVDSB.  

 

15. SECURITY DEPOSIT 

 

i. The Security Deposit equivalent to 05% shall be deducted from each running account 

bill and the same shall be released after completion of Defect Liability Period. 

ii. If the Contract price increases more than 10% of original contract value due to any 

reason, the contractor shall be under obligation to deposit the proportionately security 

amount within one weeks’ time, falling which same shall be deducted from the bills 

raised by Contractor and kept as a security. 

 

16. CONSTRUCTION PROGRAMME 

The contractor shall submit a detailed construction/execution programme to the Engineer In-

charge, SMVDSB within 5 days after the date of issue of LOA. The contractor shall also be 

required to submit a revised programme whenever the previous programme is inconsistent 

with actual progress explaining therein the reasons for the occurred delay. 
 

 

 

17. TIME OF COMPLETION 

       The time of completion of the work in all respect shall be 30 days reckoned from the 7th 
day from the date of issuance of Letter of Award (LoA). 

 

18. EXTENSION OF TIME FOR COMPLETION 

 

    The contractor shall be entitled to an extension of time for completion if the work is delayed 
by any of the following causes: 

 
i. Additional items beyond the scope of work have been asked for execution. 
ii. A cause of delay attributable to Shrine Board. 

 
If the contractor considers himself to be entitled to an extension of time for completion, the 

contractor shall within 15 days of the happening of that event, apply for the same to 

Engineer-In-Charge for determining such extension of time for approval from the competent 

authority. The request made after this period shall not be entertained for consideration of 

any such request for time extension. Time lost due to Monsoon rains/ winter rains shall not 

be considered for granting any time extension. 

 

19. RATE OF PROGRESS 

 

      If at any time the progress of work is slow or the progress has fallen behind the timeline 

fixed, the contractor shall have to adopt measures like increase in labour or contractor’s 

personnel/resources. The contractor shall not be entitled to claim any extra incurred cost on 

account of acceleration of work due to such measures. If the contractor fails to accelerate 

the progress, then the Engineer In-charge shall be entitled to increase resources from his 

end at the risk and cost of the contractor to accelerate the progress of works after serving a 

notice to the contractor.  



20. PROGRESS REPORTS 

The Contractor shall submit a weekly progress report to the Engineer In-charge in three 

copies. The first report shall cover the period up to the end of first calendar month following 

the commencement date. Reports shall be submitted on weekly basis thereafter, each within 

7 days after the last day of the period to which it relates. The progress reports shall be 

accompanied with colour photographs in both soft and hard copies. 

 

21. SUSPENSION OF WORK 

       The contractor shall not suspend work on his own unless otherwise directed by the 

Engineer In-Charge in writing.  

 

22. TERMS OF PAYMENT  

With a view to ensure expeditious completion of the work, the contractor shall be released 

part payment as under: 

 
i.   Payment shall be made on running A/c bills for completed items after joint 

measurement of the work done (to be carried out by the contractor and the Engineer 

In-charge). 

ii. Final payment shall be done after successful completion of the work in all respects 

and to the entire satisfaction of the Engineer In-charge and its due handing over to 

the SMVDSB. 

 

23. PENALTY FOR DELAYS 

i. If the contractor fails to complete the work within the specified time of completion, the 

penalty shall be imposed @0.5% (half percent) per week  of contract value, subject to the 

maximum of 10% of the cost of the contract shall be levied from contractor dues. 

ii. In case, the contractor fails to complete the work even after delaying the work beyond 04 

weeks from the stipulated date of completion, Shrine Board reserves the right to get the 

remaining work executed at the risk and cost of the contractor. In addition, penal action 

in the shape of forfeiting of Performance Security, Security Deposit shall be taken 

against the contractor. 

 

24. EMPLOYER’S TAKING OVER OF THE WORK 

    The Engineer In-Charge, SMVDSB shall, within 15 days after receiving the Contractor’s 
application shall issue the taking over certificate to the contractor stating the date on which 
the works have been completed and defects, if any rectified. In case, the Engineer In-
Charge is not satisfied with the completion then he will reject the application giving reasons 
and specifying the work required to be redone by the contractor to enable the taking over 
certificate to be issued. The contractor shall then complete this work before issuing a further 
notice. No part taking over of the works shall be allowed. 

 

25. DEFECT LIABILITY PERIOD 

          The contractor/bidder shall be fully responsible for all the defects in respect of executed 

work for quality and workmanship for a period of 06 months from the date of completion of 

work. Any defect occurring in the work due to poor quality or workmanship during defect 



liability period shall be rectified / replaced by the contractor at its own cost. In case of his 

failure to do so within specified time frame, the SMVDSB, shall be at liberty to take up the 

rectification work at the risk and cost of the contractor and recover the cost on account of 

rectification from amount due to the contractor and in the shape of Security Deposit / 

Performance Security and balance payment due to the contractor. 

 

26. TAXES, DUTIES AND OTHER LEVIES 

i. The contractor shall be solely responsible for the taxes that may be levied on the 
contractor/contractor’s persons or on earnings of any of his office employee. The SMVDSB 
does not take any responsibility what-so-ever regarding taxes under Income Tax Act, for 
the contractor or his personnel. However as per the provisions of Income Tax Act, 
deduction of Income Tax for the executed work, at source shall be made by SMVDSB. 

ii. All other duties / levies payable by the bidder shall be included in the bid price and no 
claim on this behalf will be entertained by SMVDSB. 

iii. The price quoted in the BOQ shall be inclusive of all taxes and GST. 
 
 

27. CONTRACTOR’S OPERATION AT SITE 

The Contractor shall be responsible for keeping unauthorized persons off site. The contractor 

shall confine his operations to the site. During the execution of work, the contractor shall 

keep the site free from all unnecessary obstruction and shall clear away and remove from 

the site any scrap, wreckage, rubbish and temporary works which are no longer required. 

 

28. REMEDIAL WORK 

Notwithstanding any previous test or certification, the Engineer In-charge may instruct the 

contractor to: 

 
(a) Remove from site and replace any material which is not found as per 

specifications. 

(b) Remove and re-execute any work which is found defective and is not in 

accordance with the contract. 

(c) Execute any work which is urgently required for the safety of the works, whether 

because of an accident, unforeseen event or otherwise. 

 
If the contractor fails to comply with the instruction within the reasonable time specified 

in the instructions, the Engineer In-charge, SMVDSB shall be entitled to employ and 

pay other persons to carry out the work and recover the cost from the contractor. 

 

29. FOSSILS 

All fossils, coins, articles of value or items of archaeological interest found on site during 

excavation or otherwise shall be handed over to the Engineer. It shall become the property 

of the owner. 

 

30. ELECTRICITY & WATER 
 

  Electricity and water for the work shall be in the Scope of Contractor. Further distribution 

shall be done by contractor at his own expenses and the cost of same shall be deemed to 



have been included in the rates. Electricity/Water for labour camp shall be arranged by 

contractor at his own expenses. 
 

 

31. LABOUR  

     The contractor shall make his own arrangements for the engagement of all staff and labour, 

local or other, and make necessary arrangement for housing, feeding and transport at his 

own.  

 

32. INDEMNITY 

            The contractor shall keep indemnified Shri Mata Vaishno Devi Shrine Board against all 

the losses, claims, injuries or damages to any persons or property which may arise out of 

or in consequences of this contract at its own cost. 
 

33. CLEARANCE OF SITE  

            The contractor shall clear the site of the contractor’s equipment, surplus material, 

wreckage, rubbish and temporary works from the site except that required to remedy 

notified defects, if any. In case the contractor fails to clear the site, the Engineer-In-

Charge, SMVDSB shall remove those items from site of work at the risk and cost of the 

contractor. 

 

34. CANCELLATION / TERMINATION OF THE CONTRACT IN FULL OR IN PART: 
 

a. If the contractor: - 
 

i. at any time makes default in proceeding with the works without due diligence and 
continues to do so even 7 days after a notice in writing from the Engineer In-Charge, 
SMVDSB; or 
 

ii. commits defaults in complying with any of the terms and conditions of the contract 
and does not remedy it within 7 days after a notice in writing is given to him in that 

behalf by the Engineer In-Charge, SMVDSB; or 
 

iii. fails to complete the works or any part of the work on or before the date of completion 
and does not complete them within the period specified in notice given in writing in 
that behalf by the Engineer In-Charge, SMVDSB;  or 

iv. has obtained contract with the Shrine Board as a result of ring tendering or other non- 
bonafide methods of competitive tendering;  

 
the Shrine Board shall outrightly cancel the contract by a written order to the 
contractor. In the event of cancellation, the contractors EMD / Performance Security / 
Security Deposit shall be forfeited. 
 

b. The Shrine Board shall on such cancellation have powers to: 
 
i. If the work is not completed even after 7 days after due date of completion, the 

Contract shall be terminated and work shall be executed as per the discretion of the 
Board including the option of offering the work to any other firm or inviting fresh 
tenders at the risk and cost of the Contractor with the penal cost to an extent of 20% 
cost of the unfinished works. The liquidated damages and penalty imposed shall be 
adjusted against this amount and balance, if any, shall be recovered from other dues 
(work done or deposit) of the Contractor. 



ii. Take possession of the site and any materials, machinery, implements, stores, etc. 
thereon, and make out a list of such material in presence of the representative of the 
contractor who shall have to be present on one day notice and in case of non-
compliance of the notice, measurements taken by the Shrine Board representative 
shall be considered as final and contractor will have no claim of any sort regarding 
this. 

iii. Carry out the incomplete work by any means at the risks and cost of the contractor. 
iv. On cancellation of the contract in full or in part, the Engineer In-Charge, SMVDSB 

shall determine what amount, if any, is recoverable from the contractor for completion 
of the works or in case the works or part of the works not to be completed, the loss or 
damage suffered by Shrine Board. In determining this amount, credit shall be given to 
the contractor for the value of the work executed by him up to the time of cancellation, 
the value of the contractor’s materials taken over and incorporated in the work, and 
use of machinery belonging to the contractor. 

v. Any excess expenditure incurred or to be incurred by the Shrine Board in completing 
the works or part of the works or the excess loss or damage suffered or may be 
suffered by the Shrine Board as aforesaid after allowing such credit shall be 
recovered from any amount due to the contractor on any account including forfeiting 
of Performance Security / Security Deposit and if such amount is not sufficient, the 
contractor shall be called upon in writing to pay the same, within 30 days of the notice 
given to that effect by the ‘Engineer In-Charge’. 

vi. If the contractor fails to pay the required sum within the aforesaid period of 30 days, 
the Shrine Board shall have the right to sell any or all of the contractor’s unused 
materials, machinery, implements, etc. and use the proceeds of sale thereof towards 
the satisfaction of any sums due from the contractor under the contract and in 
accordance with the provisions thereof. 

vii. Any sums in excess of the amounts due to the Shrine Board and unsold materials 
constructional plant, etc. shall be returned to the contractor, provided always that if 
cost or anticipated cost of completion by the Shrine Board, of the works is less than 
the amount which the contractor would have been paid had he completed the works, 
such benefit shall not accrue to the contractor. 

viii. Notwithstanding the above clause, the SMVDSB reserves the right to accept or reject 
any bid, and to cancel the bidding process and reject all bids, at any time prior to the 
award of contract, without thereby incurring any liability to the affected bidder or 
bidders or any obligation to inform the affected bidder or bidders of the grounds for 
SMVDSB action. 

 

35. FORECLOSURE OF THE CONTRACT 

 

          Foreclosure in full or in part due to abandonment or reduction in scope of work: 
 

i. If at any time after acceptance of the tender, Shrine Board decides to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the 
whole or any part of the works given to be carried out, the Engineer In-Charge shall 
give notice in writing to that effect to the contractor and the contractor shall have no 
claim to any payment of compensation or otherwise whatsoever, on account of any 
profit or advantage which he might have derived from the execution of the works in 
full, but which he did not derive in consequence of the foreclosure of the whole or part 
of the works. 
 

ii. The contractor shall be paid at contract rates full amounts for works executed at site 
duly certified by the Engineer In-Charge. 



 

36. FORCE MAJEURE 
 

      If during the currency of contract, there is any outbreak of war, fire, major floods, 
earthquake, riots (other than among the contractor’s employees) and similar other causes 
which whether financially or otherwise affects the execution of the Contract; the contractor 
unless contract is terminated under provision of this clause shall make his / her best efforts 
to complete the contract. However, after the outbreak of such war, Shri Mata Vaishno Devi 
Shrine Board shall be entitled to terminate the contract at any time by giving notice in 
writing. Force Majeure is hereby defined as a clause which is beyond the control of 
SMVDSB / Contractor and which consequently affects the performance of the contract.  
 

37. ARBITRATION  
 

In case of any dispute arising between the parties to this e-tender and all matters connected 
therewith, both parties shall make every effort to resolve it amicably by direct informal 
negotiation. If even after thirty days from the commencement of informal negotiation, the 
parties have not been able to resolve the dispute amicably, then such disputes / differences 
shall be resolved by Arbitration as per the Arbitration and Conciliation Act, 1996. 
 

a) Either party may request other of its intention that a dispute be submitted to 
Arbitration and both the parties shall meet with 15 days from the date of receipt of 
such request, to select a sole arbitrator mutually for the resolution of dispute and 
venue / seat or Arbitration shall be at Jammu / Katra / Reasi. 

b) In the event that the parties cannot agree upon the selection of the sole Arbitrator, 
either party or both the parties may move an application before the Hon’ble High 
Court at Jammu, under the Arbitration and Conciliation Act, 1996, for the 
appointment of sole Arbitration with seat / venue at Jammu for the resolution of 
dispute between the parties. 
 

 

38. JURISDICTION 

 

The Courts at Katra alone shall have the jurisdiction with respect to the subject matter of the 
Contract. 
             
   
 Sd/-  

No: CO/Dev/683/2323                                                     (Pawan Kumar Goswami, JKAS) 
Dated:05 .08.2026                                    Dy. Chief Executive Officer 

 
 
 
 
 
 
 
 
 
 
 
 



Office of the Chief Executive Officer 
Shri Mata Vaishno Devi Shrine Board, Katra 

     
Bill of Quantities  

(Annexure-A) 
Sub:  Face lifting work of various building / structure at Banganga Sector. 

 
S. No. Name of Work Unit 

 

Qty Rate Amount 

1 Wall painting with premium acrylic emulsion paint of 

interior grade, having VOC (Volatile Organic 

Compound) content less than 50 grams/liter of 

approved brand and manufacture, including applying 

additional coats wherever required to achieve even 

shade and colour 

(One coat) 

 
 
       
     Sqm 

 
 
 

56,181.00 

 
 
 

77.30 

 
 
 

43,42,791.30/- 

2 Finishing walls with Acrylic smooth exterior paint of 

required shade: 

Old work (one or more coats applied @ 0.90 liters / 

10sqm) 

 
       

Sqm 
 

 
 

32,687.00 

 
 

78.95 

 
 

25,80,638.65/- 

3 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade, one or more coats on old work 

 
    Sqm 

 
60,994.00 

 
86.75 

 
52,91,229.50/- 

4 Removing dry or oil bound distemper, water proofing 

cement paint and the like by scrapping and sand 

papering and preparing the surface smooth including 

necessary repairs to scratches etc. complete. 

     
 
    Sqm 

 
 

7,758.00 

 
 

18.70 

 
 

1,45,074.60/- 

5 Providing and applying white cement based putty of 

specified thickness, of approved brand and 

manufacturer, over the plastered wall surface to 

prepare the surface even and smooth complete (1 mm 

thick). 

    
     
    Sqm 

 
 

8,148.00 

 
 

138.10 

 
 

11,25,238.80/- 

6 Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 

Compound) content. 

With water thinnable cement primer on wall surface 

having VOC content less than 50 grams/liter.  

Sqm 7,948.00 64.15 5,09,864.20/- 

 Total (in Rs.) 1,39,94,837.05/- 

 
 
 Sd/-  
No: CO/Dev/683/2323                                                    (Pawan Kumar Goswami, JKAS) 
Dated: 05.08.2026                                    Dy. Chief Executive Officer 
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Office of the Chief Executive Officer 
Shri Mata Vaishno Devi Shrine Board, Katra 

 
ANNEXURE – B 

 

The details of the Shrine Board establishments which requires face-lifting at 
Banganga Sector: 

 

i) Chetak Bhawan, Banganga. 

ii) Trikuta Bhawan, Katra. 

iii) Serli Helipad, Katra. 

iv) Rain Shelter Shed, welded mesh, chain link fencing, railing etc from Km 1st, 

darshani deodi to KM 3rd Banganga track. 

v) YRC Counter – 1st near Bus Stand, Katra. 

vi) Bathing Ghats, Office B/Wall. 

vii) DGM Office Complex, Banganga. 

viii) Toilets Block from Km 1st to 3rd Banganga Track. 

ix) Shubhra Bhawan Outside. 

x) SKC Colony with Engineering Store Banganga (Inside and Outside). 

xi) Darshini Deodi Gate Road. 

xii) Engineering Store. 

xiii) Non-Engineering Store. 

xiv) Toilet Block -0, Banganga. 

xv) Scrap Yard. 

xvi) Banganga Track including all structure (Km 4th). 

 

 

Sd/- 

No: CO/Dev/683/2323                                              (Pawan Kumar Goswami, JKAS) 
Dated: 05.08.2026                       Dy. Chief Executive Officer 
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CHECK LIST 

(Technical Bid Qualification) 

 
 

S.No. 
              
                    DOCUMENTS 

SUBMITTED 

YES NO 

1. Tender fee and EMD   

2. Copies of original documents defining the 

constitution or legal status, place of 

registration and principal place of 

business. 

  

3. Financial turnover Certificate, year-wise, 

for the last three Financial Years i.e. 

2022-23 to 2024-25, duly certified by the 

Chartered Accountant 

  

4. Work Completion Certificates along with 
Letter of Awards of having executed and 
completed successfully works of similar 
nature as defined under Clause 3 of the 

Technical Eligibility Criteria, in any Govt. 
or Semi- Govt.  Departments / Govt. 
PSU’s / Autonomous Bodies during the 
last five years, duly issued by an officer 
not below the rank of Executive Engineer 
or equivalent 

  

5. Copy of PAN Card and GST registration 

certificate. 

  

6. Reports on financial standing of the bidder 

such as profit and loss statement, balance 

sheet for the last three Financial Years 

i.e. 2022-23 to 2024-25, duly certified by 

Chartered Accountant with UDIN Number 

and supported with ITRs of the last three 

Financial Years 

  

7. Proof of latest returns in GST-3/GSTR-3B.   

8. Signed and Stamped copy of Tender 

document (all pages) in respect of 

acceptance of all terms and conditions of 

e-NIT. 

  

 

      

 

 

 Authorized Signatory of the firm 
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