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SHRI MATA VAISHNO DEVI SHRINE BOARD, KATRA 

TENDER DOCUMENT 

 

FOR 

Face-lifting of Jammu Based 
Establishments of SMVDSB (Vaishnavi 

Dham, Kalika Dham and Saraswati 
Dham).  

 

e-NIT No.: CO/DEV/650-I/2125 DATED: 27.07.2026 

  
      Last Date for submission of e-Tender :10.08.2026 

       upto 3:00 PM 

 

 
 
 
Address: Central Office, Shri Mata Vaishno Devi Shrine Board, Katra (J&K) – 182301 

Ph.: 01991-232075, 234570, Fax: 01991-232120, 232089 
 

E-mail: dyceo @maavaishnodevi.net, am.dev@maavaishnodevi.net 

Website: www.maavaishnodevi.org, www.jktenders.gov.in  

http://www.maavaishnodevi.org/
http://www.jktenders.gov.in/
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Office of the Chief Executive Officer 
Shri Mata Vaishno Devi Shrine Board, Katra 

 

 
e-NIT No.: CO/Dev/650-I/2125                   

                                                 Dated: 27.07.2026 

 
         E-Tenders on prescribed format are invited on percentage basis on behalf 
of Shri Mata Vaishno Devi Shrine Board through Chief Executive Officer, 

SMVDSB, under two bids system from reputed and experienced Firms / 
Contractors / Agencies registered with Govt. Organizations/ Semi Govt. 
Organizations and Public Sector Undertakings for the following work: 

 

Description of work Approx. cost of 

work 

Time of 

completion 

Amount of 

EMD 

Face lifting work of 

Jammu based 
establishments 
(Vaishnavi Dham, 

Kalika Dham and 
Saraswati Dham). 

Rs. 82,52,950.62/-          45 days Rs.  1,65,060/-  

 
           The e-NIT consisting of detailed Terms & Conditions, Eligibility Criteria and other 
details can be seen / downloaded from http://jktenders.gov.in and/or SMVDSB 

website www.maavaishnodevi.org 
 
 The Non-Refundable Tender Fee amounting to Rs. 1000/-(Rupees One 

Thousand Only) deposited in the official account of Shri Mata Vaishno Devi Shrine 
Board, Branch - J&K Bank Katra, Account No. 0097010100000706, IFSC – 
JAKA0KATTRA. The print copy of screenshot of the successful transaction shall have 

to be submitted in Development Section prior to the specified date of opening of 
technical bids. In addition, the full details of the Bank Account from which the transact 
ion have been made shall have to written on the body of Transaction Screenshort.  

 
The complete bidding process will be done online on the e-Tender portal 

www.jktenders.gov.in. The tenders must be submitted strictly in accordance with the 

provisions of the detailed e-NIT. No Proposal will be accepted through any other 
mode. 
 

 
 
 

 Sd/- 
No: CO/Dev/650-I/2125                                     (Pawan Kumar Goswami, JKAS) 
Dated:27.07.2026                      Dy. Chief Executive Officer 
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1.INSTRUCTIONS TO BIDDERS REGARDING E-TENDERING PROCESS 
 

i. The interested bidders can download the e-NIT/ bidding document from the website 

www.jktenders.gov.in /official website of SMVDSB www.maavaishnodevi.org. 
 

ii. To participate in the bidding process, bidders have to get (DSC) “Digital Signature 

Certificate” as per information Technology Act-2000. This certificate will be required for 
digitally signing the bid.  
 

iii. The Bidders, who already possess valid (DSC) Digital Signature Certificate, need not 
procure a new Digital Signature Certificate.  
 

iv. The Technical Bids shall be opened online as per the scheduled date & time 
mentioned in the e-NIT document. 
 

v. Financial Bids of technically qualified bidders shall be opened online, date and time for 
which shall be communicated to them separately. 
 

vi. The bidders have to submit their bids online in electronic format with Digital Signature. 
The bids cannot be uploaded without Digital Signature. No Proposal will be accepted 
in physical form.  

 
vii. Before submission of online bids, bidders must ensure that scanned copies of all the 

necessary documents as mentioned in the e-NIT have been attached with the bid.  

 
viii. Bidders are advised to use “My Documents” area in their user on 

http://jktenders.gov.in, e-tendering portal to store important documents like Balance 

sheet, GST Registration Certificate, IT certificate and other related documents etc., 
and attach these certificates as Non-Statutory documents while submitting their bids. 
 

ix. Bidders are advised not to make any change in BOQ (Bill of Quantities) contents or its 
name. In no case, they should attempt to create a similar BOQ of their own manually. 
The BOQ downloaded should be used for filling the item rate as prescribed and it 

should be saved with the same contents. 
 

x. Bidders are advised to scan their documents at 100 DPI (Dots per Inch) resolutions 

with Black and White, PDF / Scan properly. 
 

xi. The Bidders should carefully study the e-NIT document and prepare their tender with 

consideration of all provisions of the document. They should fully acquaint themselves 
with site conditions and all other factors which may influence the preparation of his 
tender. 

 

xii. Any queries / information related to the tender document / work can be sought via e-
mail at dyceo@maavaishnodevi.net and am.dev@maavaishnodevi.net.  

 

 

mailto:dyceo@maavaishnodevi.net
mailto:am.dev@maavaishnodevi.net
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2. TENDER SCHEDULE:  
 

i. The e-NIT Schedule is as under: 

Publishing Date : 27-07-2026 at 03:00 PM 

Download Start Date : 27-07-2026 from 03:30 PM 

Bid Submission Start Date : 27-07-2026 from 03:30 PM 

Bid Submission End Date (online) : 10-08-2026 at 03:00 PM 

Date of Opening of Technical Bid (online)  : 11-08-2026 at 03:00 PM 
 

ii. In case of holiday, the bids will be opened on the next working day. Further, the 

price bids of only those bidders shall be opened who qualify the Technical 

Eligibility Criteria after scrutiny of the documents in Technical Bid, which shall be 

notified separately. 
 

iii. SMVDSB, will not be responsible for any delay in online submission of the bid 

due to any reason (Technical or otherwise). 
 

iv. Bidders must ensure to upload scanned copies of all necessary documents as 

mentioned in the e-NIT. 
 

v. The bidders need not to submit hard copies of the uploaded documents at 

Central Office, SMVDSB, Katra, which shall only be obtained from the bidder 

who is declared as the lowest after the opening of the Financial Bids. However, 

the original EMDs shall reach Central Office, SMVDSB, Katra within a week’s 

time from the last date of bids submission. 
 

3. TECHNICAL ELIGIBILITY CRITERIA 
 

i. The Average Annual Financial Turnover of the Bidder during the last 03 
consecutive Financial Years, ending 31st March of the previous financial year 

should be at least 30% of the estimated cost of the project (FY 2022-23, 2023-24 & 
2024-25). 

 

ii. The Bidder must have experience of having successfully completed similar nature 
of works with Govt. or Semi-Govt.  Departments / Govt. PSU’s / Autonomous 
Bodies, during last 05 years. He should have successfully completed either of the 

following: 
 
03 (Three) similar** completed works costing not less than 40% of the estimated cost. 

                                               Or 
02 (Two) similar** completed works costing not less than 50% of the estimated cost. 
                                            Or  

01 (One) similar** completed work costing not less than 80% of the estimated cost. 
 

**Similar nature of work means the works related to the whitewashing of the 

buildings, painting works and other allied civil works of building etc. 
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(Work Done Certificate to this effect to be issued by an officer, not below the rank of 
Executive Engineer or equivalent). 

 

4. SUBMISSION OF TENDERS: 

 

a. Cover-I (Technical Bid Qualification): 

 
This cover shall contain scanned copies of the following:  

 

i. Proof of Tender fee and EMD deposited with the SMVDSB. 

ii. Copies of original documents defining the constitution or legal status, 
place of registration and principal place of business. 

iii. Financial turnover Certificate, year-wise, for the last three Financial Years 

i.e. 2022-23, 23-24 & 2024-25, duly certified by the Chartered Accountant 

with UDIN number. 

iv. Work Completion Certificates along with Letter of Awards of having 
executed and completed successfully works of similar nature as defined 

under Clause 3 of the Technical Eligibility Criteria, in any Govt. or Semi- 
Govt.  Departments / Govt. PSU’s / Autonomous Bodies during the last 
five years, duly issued by an officer, not below the rank of Executive 

Engineer or equivalent. 
v. Copy of PAN Card and GST registration certificate. 
vi. Reports on the financial standing of the bidder such as profit and loss 

statement, balance sheet for the last three Financial Years i.e 2022-23, 

23-24 & 2024-25 duly certified by Chartered Accountant and supported 

with ITRs of the last three Financial Years. 

vii. Bidder shall furnish proof of the latest returns in GST-3/GSTR-3B. 

viii. Signed and Stamped copy of Tender document (all pages) in respect of 

acceptance of all terms and conditions of e-NIT. 

 

Note: Original documents if required to be verified, the same shall have to 

be facilitated by the bidder. 

 

b. Cover II (Price Bids):  

i. Price bid shall contain the price quoted as per BOQ & is to be submitted 

online in the form of BOQ only as per Annexure - A. 

ii. Price Bids shall be opened of only those tenderers who have qualified the 

Technical Eligibility Criteria. 

iii. The price bid should be absolute and unconditional. 

 

5. BILL OF QUANTITIES 

 

i. The Bill of quantities is enclosed as Annexure – A. 
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ii. The quantities given in the Bill of quantities are tentative and provisional, and are 
given to provide a common basis for bidding. The basis of payment shall be as 
per the actual quantities of work ordered and executed, as measured and verified 
by the Engineer In-charge, SMVDSB and valued at the rates in the bill of 

quantities. 
iii. The advertised quantities may overall increase or decrease up to 25% for which 

the bidder shall have to execute the extra quantities over the advertised 

quantities at the same rates. For the items executed lesser than the advertised 

quantities, actual payment of work executed shall be made.      

 

iv. SMVDSB, reserves the right to delete, add/modify any item of work during the 

operation of the work. The contractor shall have no claim on account of any such 

act. 

v. The Contractor shall be bound to execute extra items of works as directed by the 

Engineer In-Charge, SMVDSB. 

vi. The rates and prices in the bill of quantities shall, except as otherwise provided 

under the Contract, include all required equipments including labour, sundries, 

T&P, supervision, erection, maintenance during execution, insurance, profit, 

taxes and duties, packing and forwarding, loading and unloading, head Loads, 

together with all general risks, liabilities, and obligations set out or implied in the 

contract including the cost of remedying defects. 

vii. The cost of temporary works, if any like dewatering and drainage arrangements, 

establishment and maintenance of contractor’s office and stores, watch and ward 

of site including workshop and stores, implementation of all safety procedures. 

Implementation of Environment related issues etc shall be part of work and shall 

not be paid extra. 

viii. The method of measurement of completed work for payment shall be accorded 

with relevant specifications and code practice. 

ix. No escalation shall be paid during the contract period for completion of the work 

on the quoted rates or even during the extended period 

 

6. SPECIAL CONDITIONS 
 

i. VARIATIONS: The advertised quantities of overall items may increase or 

decrease up to 25% for which the contractor shall have to execute, if any, the 

extra quantities over the advertised quantities at the same rates. Similarly, if  

the items executed are lesser than the advertised quantities, actual payment 

of work executed shall be made. In case variation in quantities exceeds 10%, 

the variation in quantities and the cost implication shall be got approved from 

the competent authority by the Engineer In-Charge. 

 

ii. Extra  Item:  Items not covered in the advertised rate list but found necessary 

during execution of work at the site, the same shall be paid on the basis of J&K 
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SOR, 2022 as per appreciation and deprecation and if not covered in the 

advertised rate list / J&K SOR, 2022 the same shall be paid on the basis of 

analysis of rates duly prepared / verified by the concerned Engineering-in-

charge on the Lowest Market Rates prevalent in the market. Items not covered 

in the advertised rate list but found necessary during execution of work at the 

site, the same shall be paid on the basis of J&K SOR 2022 as per appreciation/ 

depreciation. 

iii. Tools & Plants (T&P) required for the work shall be arranged by the 

Contractor. 

iv. The Shuttering material required for the work shall be in the scope of the 

contractor. 

v. The paint material to be used should be of the specifications mentioned 

below:- 

i) Exterior Acrylic Emulsion (Premium Quality)  05 to 06 years warranty 

ii) Interior Acrylic Emulsion (Premium Quality) 05 to 06 years warranty 

iii) Enamel Paints of all shades     1st quality 

Note:- 1. Before the start of work, the contractor shall get the painting material 

and allied material approved from the Engineer-in-charge. Only the approved 

material shall be allowed for application. The rejected material shall be 

immediately removed from the site by Contractor at his own cost. 

2. The Contractor shall also provide Project Date Sheet (PDS) and Warranty 

certificate from the manufacturer / supplier of the approved painting material, 

without which the material shall not be allowed for application.  

 

7. CORRECTION OF ERRORS 
 

i. If there be a discrepancy between the unit price and the total price that is 

obtained by multiplying the unit price & quantity, the unit price shall prevail and 

total price shall be corrected. 

ii. If there be a discrepancy in figure and word the total amount stated in word shall 

prevail. 

 

8. BID SUBMISSION / WITHDRAWAL 
 

i. Bids shall be submitted online within the stipulated deadline. SMVDSB, may at its 

discretion, extend the deadline of bid submission by issuing an amendment. In 

that case all rights and obligations of SMVDSB, and the bidders previously 

subject to the original deadline shall thereafter be subject to the new deadline as 

extended. 

ii. No bid shall be withdrawn by any of the participating tenderers. Withdrawal of bid 

after its submission shall result into forfeiture of EMD. 
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9. BIDDER’S SITE VISIT 
 

J&K SOR, 2022 allow carriages, lead & lift for building materials from the source of 
supply to the site of work but in this contract nothing extra shall be paid on account 
of lead, Head Load, lift & carriages etc. The contractors/firms are therefore required 

to visit the site of work and quote their rates accordingly. Such site visit shall be at 
the bidder’s own expense, risk and responsibility. Lack of knowledge of site /site 
conditions/working conditions shall not be considered as a reason whatsoever it 

may be. SMVDSB, shall however, facilitate such visits to the extent possible on 
written requests of prospective bidders. 

 

10. COST OF BIDDING 
 
The bidder shall bear all costs associated with the preparation and submission of 
his bid and SMVDSB in no case shall be responsible or liable for these costs, 

regardless of the conduct or outcome of the bidding process. 
 
 

11. GENERAL CONDITIONS 

 

i. Tender without copy of requisite tender fee and in deficient of any conditions 

of e-NIT or submitted incomplete in any respect is liable to be rejected. 
ii. Conditional Tenders shall not be accepted and shall be outrightly rejected. 
iii. The Tender Fee is non-refundable. 

iv.      Each Bidder shall have to submit only one Tender; submission of any 
additional Tender shall invite disqualification. 

v.      The Tender offer shall be valid for 90 days from the last day of receiving of 

the tender. However, prior to expiry of the original Validity Period, SMVDSB 
may, on the merit of case, request for extension of validity of the offer for a 
further period of maximum 30 (thirty) days without any change in terms & 

conditions of the offer. 
vi.      Even though any Bidder may satisfy the requirements of e-NIT, he/she would 

be liable for disqualification on grounds of submitting misleading / false 

information or deliberately suppressing the information in the forms, 
statement and enclosures in the Eligibility Criteria document and have record 
of poor performance such as abandoning work, leaving Contract incomplete 

or financial failures / weaknesses etc. 
vii.      If any information furnished by the contractor is found incorrect at any stage, 

Contract shall be terminated and further penal action shall be initiated e.g. 

forfeiture of EMD / Performance Security / Security Deposit and debarring for 
period of three years for participating in SMVDSB tender process. 

viii.      The contract as a whole or part thereof is Non-Transferable. 

ix.      SMVDSB reserves the right to instruct the bidders to submit hard copy of any 
relevant document (and to produce the original documents for verif ication) 
during scrutiny & evaluation of bids. Bidders’ failure to comply to such 

instruction may lead to rejection of bid. 
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x.      The Bidder shall comply with all the statutory provisions as laid down under 
various Laws/Act/Rules like Employees Provident Fund, ESI and other 
Laws/Acts/Rules in force from time to time. 

xi.      The contractor shall be under obligation to comply with all statutory / labour 

laws / regulations in vogue. 
xii.      The contractor shall have to execute the job under strict supervision and to 

the best satisfaction of Engineer In-charge, SMVDSB.   

xiii.      SMVDSB reserves the right to accept or reject the bid, wholly or partly, or to 
split the work in parts and to add/delete any of the items, without assigning 
any reason whatsoever. 

xiv.      In case of any dispute or clarification in Tender, the decision of the Chief 
Executive Officer, SMVDSB shall be final & binding upon the Bidder. 

xv.      The contractor is bound to adhere to traffic regulations as is applicable from 

time to time and ensure arrangements of smooth regulation of traffic during 
execution of work. 

xvi. The contractor shall not assign, sublet, or apportion the whole or any part of 

the contract, if found so the contract shall be terminated with immediate effect 
and suitable penalty shall be imposed. 

xvii. The contractor must maintain a valid workers compensation insurance policy 

covering all their employees engaged in the project, ensuring adequate 
financial protection against work-related injuries or accidents, and must 
provide proof of such coverage to the project owner upon request. 

 

12. EARNEST MONEY DEPOSIT (EMD) / BID SECURITY: 

i. The bidders shall have to deposit the requisite earnest money amounting to      

Rs. 1,65,060/-, in the official account of Shri Mata Vaishno Devi Shrine Board, 

Branch - J&K Bank Katra, Account No. 0097010100000706, IFSC – 

JAKA0KATTRA or it can be in the shape of CDR/TDR/FDR drawn from any 

nationalized/scheduled bank pledged to FA/Chief Accounts Officer, SMVDSB, 

Katra but not in the shape of Demand Draft (DD). 

ii. In case of online transfer of EMD amount, the following shall be compulsorily 

adhered to (without which tender shall not be considered): 
 

a) The transfer of Tender fee & EMD shall be compulsorily done as separate 

transaction. In case a bidder makes a single transaction of the cumulative 

amount, his bid shall not be considered. 

b) The print copy of the Screenshot of the successful transaction shall have to 

be submitted in the Development Section prior to the specified date of 

opening of Technical Bids. In additional, the full details of the bank Account 

from which the transaction have been made shall have to written on the 

body of the Transaction Screenshot. 

c) The transaction to the account specified above, shall only be accepted. The 

transaction made to any other account of Shrine Board shall be treated as 

failure to deposit the prescribed EMD / Tender fee. 
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iii. Bid securities of the unsuccessful bidders shall be returned/released at the 

earliest after the expiry of the final bid validity period and latest by the 30th day 

after the award of the contract to the successful bidder. Bid security shall be 

refunded to the successful bidder on receipt of performance security. 

 

iv. The Earnest Money Deposit (EMD) of the successful bidder shall be released on 
deposit of performance security. 
 

 

v. A bidder’s EMD will be forfeited if the bidder: 
  

a. Withdraws or amends his tender; 
b. Impairs or derogates from the tender in any respect within the period of 

the validity of the tender; 
c. If the bidder does not accept the correction of his bid price during 

evaluation and; 

d. If the tenderer fails to furnish the required performance security within the 
specified period.  

 

13. ALLOTMENT OF WORK 

 

i) The work shall be allotted to the lowest bidder (L-1) quoting lowest 

price in the total price bid. 

ii) After scrutiny and evaluation of Financial Bid, the Contract will be awarded 

to the Lowest Bidder and the successful bidder shall have to enter into an 

Agreement with the Shrine Board within a period of 14 days from the date 

of award of the Contract. 

 

14. PERFORMANCE SECURITY 

 

i. The successful Bidder shall furnish performance security equivalent to 05% 

(five percent) of the total value of the Contract, in the form of Bank 

Guarantee from any Nationalized / Scheduled Bank pledged to the FA/Chief 

Accounts Officer, SMVDSB, Katra within a period of 07 Days from the 

issuance of Letter of Award. Failure to do so within the stipulated period, the 

contract shall be liable for cancellation together with forfeiture of the Earnest 

Money Deposit (EMD) 

 
 

ii.       The performance security shall be released on completion of Defect Liability 

Period on certification of Engineer In-charge, SMVDSB.  
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15. SECURITY DEPOSIT 

 

i. The Security Deposit equivalent to 05% shall be deducted from each 

running account bill and the same shall be released after completion of 

Defect Liability Period. 

ii. If the Contract price increases more than 10% of original contract value 

due to any reason, the contractor shall be under obligation to deposit the 

proportionately security amount within one weeks’ time, falling which same 

shall be deducted from the bills raised by Contractor and kept as a 

security. 

 

16. CONSTRUCTION PROGRAMME 

The contractor shall submit a detailed construction/execution programme to the 

Engineer In-charge, SMVDSB within 5 days after the date of issue of LOA. The 

contractor shall also be required to submit a revised programme whenever the 

previous programme is inconsistent with actual progress explaining therein the 

reasons for the occurred delay. 

 

17. TIME OF COMPLETION 

 

       The time of completion of the work in all respect shall be 45 days reckoned 
from 7th day from the date of issuance of the Letter of Award (LoA). 

 

18. EXTENSION OF TIME FOR COMPLETION 

 

    The contractor shall be entitled to an extension of time for completion if the work 
is delayed by any of the following causes: 

 

i. Additional items beyond the scope of work have been asked for execution. 
ii. A cause of delay attributable to Shrine Board. 

 

If the contractor considers himself to be entitled to an extension of time for  

completion, the contractor shall within 15 days of the happening of that event, 

apply for the same to Engineer-In-Charge for determining such extension of time 

for approval from the competent authority. The request made after this period 

shall not be entertained for consideration of any such request for time extension. 

Time lost due to Monsoon rains/ winter rains shall not be considered for granting 

any time extension. 

 

19. RATE OF PROGRESS 

      If at any time the progress of work is slow or the progress has fallen behind the 

timeline fixed, the contractor shall have to adopt measures like increase in labour 
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or contractor’s personnel/resources. The contractor shall not be entitled to claim 

any extra incurred cost on account of acceleration of work due to such measures. 

If the contractor fails to accelerate the progress, then the Engineer In-charge 

shall be entitled to increase resources from his end at the risk and cost of the 

contractor to accelerate the progress of works after serving a notice to the 

contractor.  

 

20. PROGRESS REPORTS 

The Contractor shall submit a weekly progress report to the Engineer In-charge 

in three copies. The first report shall cover the period up to the end of first 

calendar month following the commencement date. Reports shall be submitted 

on weekly basis thereafter, each within 7 days after the last day of the period to 

which it relates. The progress reports shall be accompanied with colour 

photographs in both soft and hard copies. 

 

21. SUSPENSION OF WORK 

       The contractor shall not suspend work on his own unless otherwise directed by 

the Engineer In-Charge in writing.  

 

22. TERMS OF PAYMENT  

With a view to ensure expeditious completion of the work, the contractor shall be 

released part payment as under: 

 
i.   Payment shall be made on running A/c bills for completed items after 

joint measurement of the work done (to be carried out by the contractor 

and the Engineer In-charge). 

 
ii. Final payment shall be done after successful completion of the work in all 

respects and to the entire satisfaction of the Engineer In-charge and its 

due handing over to the SMVDSB. 

 

23. PENALTY FOR DELAYS 

i. If the contractor fails to complete the work within the specified time of  

completion, the penalty shall be imposed @0.5% (half percent) per week  of 

contract value, subject to the maximum of 10% of the contract value shall be 

levied from contractor dues. 

ii. In case, the contractor fails to complete the work even after delaying the work 

beyond 04 weeks from the stipulated date of completion, Shrine Board 

reserves the right to get the remaining work executed at the risk and cost of 

the contractor. In addition, penal action in the shape of forfeiting of 

Performance Security, Security Deposit shall be taken against the contractor. 
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24. EMPLOYER’S TAKING OVER OF THE WORK 
     

The Engineer In-Charge, SMVDSB shall, within 15 days after receiving the 
Contractor’s application shall issue the taking over certificate to the contractor 
stating the date on which the works have been completed and defects, if any 

rectified. In case, the Engineer In-Charge is not satisfied with the completion then 
he will reject the application giving reasons and specifying the work required to 
be redone by the contractor to enable the taking over certificate to be issued. The 

contractor shall then complete this work before issuing a further notice. No part 
taking over of the works shall be allowed. 

 

25. DEFECT LIABILITY PERIOD 

          The contractor/bidder shall be fully responsible for all the defects in respect of 

executed work for quality and workmanship for a period of 06 months from the 

date of completion of work. Any defect occurring in the work due to poor quality 

or workmanship during defect liability period shall be rectified / replaced by the 

contractor at its own cost. In case of his failure to do so within specified time 

frame, the SMVDSB, shall be at liberty to take up the rectification work at the risk 

and cost of the contractor and recover the cost on account of rectification from 

amount due to the contractor and in the shape of Security Deposit / Performance 

Security and balance payment due to the contractor. 

 

26. TAXES, DUTIES AND OTHER LEVIES 

 

i. The contractor shall be solely responsible for the taxes that may be levied on 
the contractor/contractor’s persons or on earnings of any of his office 
employee. The SMVDSB does not take any responsibility what-so-ever 

regarding taxes under Income Tax Act, for the contractor or his personnel. 
However as per the provisions of Income Tax Act, deduction of Income Tax for 
the executed work, at source shall be made by SMVDSB. 

ii. All other duties / levies payable by the bidder shall be included in the bid price 
and no claim on this behalf will be entertained by SMVDSB. 

iii. The price quoted in the BOQ shall be inclusive of all taxes and GST. 

 

27. CONTRACTOR’S OPERATION AT SITE 

The Contractor shall be responsible for keeping unauthorized persons off site.  

The contractor shall confine his operations to the site. During the execution of 

work, the contractor shall keep the site free from all unnecessary obstruction and 

shall clear away and remove from the site any scrap, wreckage, rubbish and 

temporary works which are no longer required. 

 

28. REMEDIAL WORK 

Notwithstanding any previous test or certification, the Engineer In-charge may 

instruct the contractor to: 
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(a) Remove from site and replace any material which is not found as 

per specifications. 

(b) Remove and re-execute any work which is found defective and is not 

in accordance with the contract. 

(c) Execute any work which is urgently required for the safety of the 

works, whether because of an accident, unforeseen event or 

otherwise. 

 

If the contractor fails to comply with the instruction within the reasonable 

time specified in the instructions, the Engineer In-charge, SMVDSB shall be 

entitled to employ and pay other persons to carry out the work and recover 

the cost from the contractor. 

 

29. FOSSILS 

All fossils, coins, articles of value or items of archaeological interest found on site 

during excavation or otherwise shall be handed over to the Engineer. It shall 

become the property of the owner. 

 

30. ELECTRICITY & WATER 
 

  Electricity and water for the work shall be in the Scope of Contractor. Further 

distribution shall be done by contractor at his own expenses and the cost of 

same shall be deemed to have been included in the rates. Electricity/Water for 

labour camp shall be arranged by contractor at his own expenses. 
 

 

31. LABOUR  

     The contractor shall make his own arrangements for the engagement of all staff 

and labour, local or other, and make necessary arrangement for housing, feeding 

and transport at his own.  

 

32. INDEMNITY 

            The contractor shall keep indemnified Shri Mata Vaishno Devi Shrine Board 

against all the losses, claims, injuries or damages to any persons or property 

which may arise out of or in consequences of this contract at its own cost.  
 

33. CLEARANCE OF SITE  

            The contractor shall clear the site of the contractor’s equipment, surplus 

material, wreckage, rubbish and temporary works from the site except that 

required to remedy notified defects, if any. In case the contractor fails to clear 

the site, the Engineer-In-Charge, SMVDSB shall remove those items from site 

of work at the risk and cost of the contractor. 

 



Page 15 of 20 

 

34. CANCELLATION / TERMINATION OF THE CONTRACT IN FULL OR IN PART: 
 

a. If the contractor: - 
 

i. at any time makes default in proceeding with the works without due 

diligence and continues to do so even 7 days after a notice in writing from 
the Engineer In-Charge, SMVDSB; or 

ii. commits defaults in complying with any of the terms and conditions of the 

contract and does not remedy it within 7 days after a notice in writing is 
given to him in that behalf by the Engineer In-Charge, SMVDSB; or 

iii. fails to complete the works or any part of the work on or before the date of 

completion and does not complete them within the period specified in 
notice given in writing in that behalf by the Engineer In-Charge, SMVDSB;  
or 

iv. has obtained contract with the Shrine Board as a result of ring tendering or 
other non- bonafide methods of competitive tendering;  

 

the Shrine Board shall outrightly cancel the contract by a written order to 
the contractor. In the event of cancellation, the contractors EMD / 
Performance Security / Security Deposit shall be forfeited. 

 
b. The Shrine Board shall on such cancellation have powers to:  

 

i. If the work is not completed even after 7 days after due date of 
completion, the Contract shall be terminated and work shall be executed 
as per the discretion of the Board including the option of offering the work 

to any other firm or inviting fresh tenders at the risk and cost of the 
Contractor with the penal cost to an extent of 20% cost of the unfinished 
works. The liquidated damages and penalty imposed shall be adjusted 

against this amount and balance, if any, shall be recovered from other 
dues (work done or deposit) of the Contractor. 
 

ii. Take possession of the site and any materials, machinery, implements, 
stores, etc. thereon, and make out a list of such material in presence of 
the representative of the contractor who shall have to be present on one 

day notice and in case of non-compliance of the notice, measurements 
taken by the Shrine Board representative shall be considered as final and 
contractor will have no claim of any sort regarding this. 

iii. Carry out the incomplete work by any means at the risks and cost of the 
contractor. 

iv. On cancellation of the contract in full or in part, the Engineer In-Charge, 

SMVDSB shall determine what amount, if any, is recoverable from the 
contractor for completion of the works or in case the works or part of the 
works not to be completed, the loss or damage suffered by Shrine Board. 
In determining this amount, credit shall be given to the contractor for the 

value of the work executed by him up to the time of cancellation, the value 
of the contractor’s materials taken over and incorporated in the work, and 
use of machinery belonging to the contractor. 
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v. Any excess expenditure incurred or to be incurred by the Shrine Board in 
completing the works or part of the works or the excess loss or damage 
suffered or may be suffered by the Shrine Board as aforesaid after 
allowing such credit shall be recovered from any amount due to the 

contractor on any account including forfeiting of Performance Security / 
Security Deposit and if such amount is not sufficient, the contractor shall 
be called upon in writing to pay the same, within 30 days of the notice 

given to that effect by the ‘Engineer In-Charge’. 
vi. If the contractor fails to pay the required sum within the aforesaid period of 

30 days, the Shrine Board shall have the right to sell any or all of the 

contractor’s unused materials, machinery, implements, etc. and use the 
proceeds of sale thereof towards the satisfaction of any sums due from 
the contractor under the contract and in accordance with the provisions 

thereof. 
 

vii. Any sums in excess of the amounts due to the Shrine Board and unsold 
materials constructional plant, etc. shall be returned to the contractor, 
provided always that if cost or anticipated cost of completion by the Shrine 

Board, of the works is less than the amount which the contractor would 
have been paid had he completed the works, such benefit shall not accrue 
to the contractor. 

viii. Notwithstanding the above clause, the SMVDSB reserves the right to 
accept or reject any bid, and to cancel the bidding process and reject all 
bids, at any time prior to the award of contract, without thereby incurring 

any liability to the affected bidder or bidders or any obligation to inform the 
affected bidder or bidders of the grounds for SMVDSB action. 

 

35. FORECLOSURE OF THE CONTRACT 

    Foreclosure in full or in part due to abandonment or reduction in scope of work: 

 
i. If at any time after acceptance of the tender, Shrine Board decides to 

abandon or reduce the scope of the works for any reason whatsoever and 

hence not require the whole or any part of the works given to be carried 
out, the Engineer In-Charge shall give notice in writing to that effect to the 
contractor and the contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or 
advantage which he might have derived from the execution of the works in 
full, but which he did not derive in consequence of the foreclosure of the 

whole or part of the works. 
ii. The contractor shall be paid at contract rates full amounts for works 

executed at site duly certified by the Engineer In-Charge. 

 

36. FORCE MAJEURE 

      If during the currency of contract, there is any outbreak of war, fire, major 
floods, earthquake, riots (other than among the contractor’s employees) and 
similar other causes which whether financially or otherwise affects the 

execution of the Contract; the contractor unless contract is terminated under 
provision of this clause shall make his / her best efforts to complete the 
contract. However, after the outbreak of such war, Shri Mata Vaishno Devi 
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Shrine Board shall be entitled to terminate the contract at any time by giving 
notice in writing. Force Majeure is hereby defined as a clause which is beyond 
the control of SMVDSB / Contractor and which consequently affects the 
performance of the contract. 

 

37. ARBITRATION  
 

In case of any dispute arising between the parties to this e-tender and all matters 

connected therewith, both parties shall make every effort to resolve it amicably 
by direct informal negotiation. If even after thirty days from the commencement of 
informal negotiation, the parties have not been able to resolve the dispute 

amicably, then such disputes / differences shall be resolved by Arbitration as per 
the Arbitration and Conciliation Act, 1996. 
 

a) Either party may request other of its intention that a dispute be submitted 
to Arbitration and both the parties shall meet with 15 days from the date 
of receipt of such request, to select a sole arbitrator mutually for the 

resolution of dispute and venue / seat or Arbitration shall be at Jammu / 
Katra / Reasi. 

b) In the event that the parties cannot agree upon the selection of the sole 

Arbitrator, either party or both the parties may move an application 
before the Hon’ble High Court at Jammu, under the Arbitration and 
Conciliation Act, 1996, for the appointment of sole Arbitration with seat / 

venue at Jammu for the resolution of dispute between the parties. 
 

38. JURISDICTION 
 

The Courts at Katra & Reasi alone shall have the jurisdiction with respect to the 

subject matter of the Contract. 
             
  

 
  
 Sd/- 

No: CO/Dev/650-I/2125                                      (Pawan Kumar Goswami, JKAS) 
Dated:27 .07.2026                       Dy. Chief Executive Officer 
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Office of the Chief Executive Officer 
S     Shri Mata Vaishno Devi Shrine Board, Katra 

     
Bill of Quantities  

(Annexure-A) 

Sub:  Face lifting work of Jammu based establishments (Vaishnavi Dham, Kalika 
Dham and Saraswati Dham). 

  

S. No. Name of Work Unit Qty Rat

e 

Amount 

1 Wall painting with premium acrylic emulsion paint of 

interior grade, having VOC (Volatile Organic 

Compound) content less than 50 grams/liter of 

approved brand and manufacture, including applying 

additional costs wherever required to achieve even 

shade and colour. 

 

 
 
       
 
     Sqm 

 
 
  
 

44400 

 
 
 
 

77.30 
 

 
 
 
 

34,32,120.00/- 

2 Finishing with Acrylic smooth exterior paint of required 

shade: Old work (one or more coats applied @ 0.90 

liters / 10sqm) 

       
Sqm 

 

 
15,869 

 
78.95 

 
12,52,857.55/- 

3 Painting with synthetic enamel paint of approved 

brand and manufacture of required colour to give an 

even shade, one or more coats on old work 

 
    Sqm 

 
       6741 

 
86.75 

 
5,84,781.75/- 

4 Removing dry or oil based distemper, water proofing 

cement paint and the like by scrapping and sand 

papering and preparing the surface smooth including 

necessary repairs to scratches etc. complete. 

     

 
    Sqm 

 
 

8583.82 

 
 

18.70 

 
 

1,60,517.43/- 

5 Providing and applying white cement based putty of 

specified thickness, of approved brand and 

manufacturer, over the plastered wall surface to 

prepare the surface even and smooth complete. 

    
     

    Sqm 

 
 

8583.82 

 
 

138.10 

 
 

11,85,425.54/- 

6 Applying priming coats with primer of approved brand 

and manufacture, having low VOC (Volatile Organic 

Compound) content. Water thin-able cement primer on 

wall surface having VOC content less than 50 

grams/liter.  

 

     
Sqm 

 

 
8583.82 

 

 
64.15 

 
 

5,50,652.05/- 

7 Varnishing with flatting varnish of approved brand and 

manufacture one or more coats on old work. 

    Sqm 750 89.25 66,937.50/- 

8 Removal of existing polish and preparation of surface 

by applying chemical varnish, stripper to soften old 

layer, scrap it with sand paper, borewood to remove 

embedded strains and scratches and smoothening by 

filling stripped surface of wood rubbed with filler/putty. 

Applying of polyurthene polish (PU) 3 to 4 coats and 

base sealer is applied and allowed to air cure and 

followed by light rub down with successive coat of PU 

varnish for glory finish with spray gun. 

Sqm 320.00 1200 3,84,000/- 
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9 Providing and fixing double scaffolding system (cup 

lock type) on the exterior side, up to seven storey 

height made with 40mm dia M.S. tube 1.5 m centre to 

centre horizontal and vertical tubes joining with cup 

and lock system with M.S. tubes, M.S. tube challies, 

M.S. clamps and M.S staircase system in the 

scaffoldings for working platform etc. and maintaining 

it in a serviceable condition for the required duration 

as approved and removing it thereafter. The 

scaffolding system shall be stiffened with bracings, 

runners, connection with the building etc. wherever 

required for inspection of work at required locations 

with essential safety features for the workmen etc 

complete as per directions and approval of Engineer-

in-Charge. The elevational area of the scaffolding 

shall be measured for payment purpose. The payment 

will be made once irrespective of duration of 

scaffolding. 

Sqm 2396 265.30 6,35,658.80/- 

 Total (in Rs.) 82,52,950.63/- 

 
 Sd/- 
No: CO/Dev/650-I/2125                                       (Pawan Kumar Goswami, JKAS) 
Dated: 27.07.2026                  Dy. Chief Executive Officer 
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CHECK LIST 

(Technical Bid Qualification) 

 
 

S.No. 
              

                    DOCUMENTS 
SUBMITTED 

YES NO 

1. Tender fee and EMD   

2. Copies of original documents defining the 

constitution or legal status, place of 

registration and principal place of 

business. 

  

3. Financial turnover Certificate, year-wise, 

for the last three Financial Years i.e. 

2022-23 to 2024-25, duly certified by the 

Chartered Accountant 

  

4. Work Completion Certificates along with 
Letter of Awards of having executed and 

completed successfully works of similar 
nature as defined under Clause 3 of the 
Technical Eligibility Criteria, in any Govt. 

or Semi- Govt.  Departments / Govt. 
PSU’s / Autonomous Bodies during the 
last five years, duly issued by an officer 

not below the rank of Executive Engineer 
or equivalent 

  

5. Copy of PAN Card and GST registration 

certificate. 

  

6. Reports on financial standing of the bidder 

such as profit and loss statement, balance 

sheet for the last three Financial Years 

i.e. 2022-23 to 2024-25, duly certified by 

Chartered Accountant and supported with 

ITRs of the last three Financial Years 

  

7. Proof of latest returns in GST-3/GSTR-3B.   

8. Signed and Stamped copy of Tender 

document (all pages) in respect of 

acceptance of all terms and conditions of 

e-NIT. 

  

 

 
      Authorized Signatory of the firm 
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