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                 Office of the Chief Executive Officer 
         Shri Mata Vaishno Devi Shrine Board, Katra 

-.-.-.-.-.-.-.-.- 
 

e-NIT No.: CO/Adm./O&M/09/502 DATED: 24.11.2025 
 

 
OPERATION AND MAINTENANCE OF MATERIAL ROPEWAY (SIAR DABRI TO BHAWAN) 

 
REPLY TO QUERIES 

 

      The queries put forth by the prospective bidders during the pre-bid meeting held on 
29.11.2025 under the chairpersonship of the Chief Executive Officer, SMVDSB at Spiritual 
Growth Centre, Katra and those subsequently received through emails were examined and 
deliberated upon by SMVDSB. The decisions taken / remarks on the queries are as under: 

 
A. M/s Space Age Power Pvt. Ltd., Srinagar 

 

 

SNo. QUERY Decisions / Remarks 

1. It is ok bidder should have 10 years’ experience 
in material/ passenger ropeways. But altitude of 
siar dabri to bhawan should be mentioned. 
At least one project of this nature & at this 
attitude should be compulsory.  

The inclusion of such criteria shall 
result in restrictive competition and 
therefore cannot be considered. 

2. No joint venture be allowed. Clause already included in the e-NIT. 
Also refer Corrigendum. 

3. Last date of submission of bid may please be 
extended by 15 days. 

Accepted. Refer Corrigendum. 

4. Anemometer should be in the scope of 
SMVDSB. The scope of Gear box, Emergency 
brake may please be defined. 

Refer Corrigendum. 

 

 
B. M/s DRIL, Kolkata 

 

SNo. QUERY Decisions / Remarks 

1. 
This is with reference to the basic scope 
requirements mentioned in the e-NIT for the 
Material Handling Ropeway from Siar Dabri to 
Bhawan, particularly on Page No. 17, Point 
Nos. 8 and 9, wherein both the haulage 
rope and track rope have been considered as 
capital expenses to be borne by the SMVDSB. 

In this regard, I would like to submit that the 
replacement cost of both these ropes is 
extremely high and cannot be commensurate 

Refer Corrigendum. 

http://mentioned.at/
http://mentioned.at/


  
 

2 
 

SNo. QUERY Decisions / Remarks 

within the proposed O&M costing framework. 
Moreover, the installation and replacement of 
these ropes involve critical operations, 
requiring a very high level of technical 
expertise, meticulous precision, and 
extensive safety measures owing to the 
challenging terrain and operational 
environment. 

In view of the above, I humbly request that 
the scope be revised so that the 
installation and replacement of both the 
haulage rope and track rope fall under the 
direct scope of SMVDSB. This will ensure 
that the activity is carried out with optimum 
safety standards and without compromising 
the operational reliability of the Ropeway 
system. 

2. Supply of DG sets and its repair. 
The supply of DG sets and its 
maintenance shall be in the scope of 
SMVDSB. Refer Corrigendum. 

 
C. M/s JPS Engineers, Ghaziabad 

 

SNo. QUERY Decisions / Remarks 

1. 

Page no. 8 - Technical Eligibility Criteria / 
Evaluation Process 

Point no. 2 of Table - The bidder should have 
constructed Material Ropeway of minimum 
capacity 03 ton per hour:  - Kindly consider 
request to add the range in capacity like 2.5 
ton – 3 tons. 

To ensure wider participation, 

Clause 4 - Technical Eligibility 

Criteria / Evaluation Process of the          

e-NIT has been amended. Refer 

Corrigendum. 

2. 
Page no. 16 - Check list 

Point no. 4 of the table - Work Completion 
Certificates along with Work Orders in 
support of Clause 4 (iv) of the Technical 
Eligibility Criteria / Evaluation Process, duly 
issued by an officer, not below the rank of 
Executive Engineer or equivalent. – Kindly 
consider request to add certifying authority for 
private end users where the completion is 
issued by Project managers or company MD. 

Refer Corrigendum. 
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SNo. QUERY Decisions / Remarks 

3. 
Kindly extend the tender submission last date 
for further 10-12 days from current last bid 
submission date. 

 

Refer Corrigendum. 

 
D. M/s Conveyor & Ropeway Services Pvt. Ltd., Kolkata 

 

SNo. QUERY Decisions / Remarks 

1. 
Is the Ropeway in Running condition? If yes, 
Who is currently maintaining the ropeway. 

The ropeway is in the running 
condition and at present is being 
maintained by M/s Space Age 
Power, Pvt. Ltd., Srinagar. 

2. 
Is BG can be submitted for Earnest money 
deposit. 

Refer Corrigendum. 

3. 
Is there any format for Financial turnover 
certificate. 

The financial turnover Certificate 
should clearly specify, year-wise 
turnover, for the last three Financial 
Years i.e. 2021-22, 2022-23 and 
2023-24, duly certified by the 
Chartered Accountant. Moreover, 
the document issued by the 
Chartered Accountant must contain 
Unique Documentation Identification 
Number (UDIN). 

4. Power supply for running the Material Ropeway 

The power supply for running the 
Material Ropeway shall be in the 
scope of SMVDSB. Refer 
Corrigendum. 

5. Supply of DG sets and its repair / maintenance. 
The supply of DG sets and its 
maintenance shall be in the scope of 
SMVDSB. Refer Corrigendum. 

 
 
                                                                                                                                 Sd/- 
No: CO/Adm/O&M/09/536                                                                  (Satish Kumar Sharma), JKAS 

Dated:   08.12.2025                                            Jt. Chief Executive Officer 

 


