Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra

e-NIT No.: CO/Dev/672/4025 DATED 25.10.2025

Repair and Renovation of Shakti Bhawan & Kitchen area of Annapoorna Bhojanalaya at
Niharika, Katra.

CORRIGENDUM

Pursuant to the decision of authority regarding the queries submitted and discussed by
the prospective bidders, the following changes shall be deemed to have been incorporated in
the e-NIT for,” Repair and Renovation of Shakti Bhawan & Kitchen area of Annapoorna
Bhojanalaya at Niharika, Katra”, floated vide No.: CO/Dev/672/4025 Dated: 25.10.2025:

S. No.

Existing Description

Revised Description

Clause

Amendment/ Addition/ clarification

1.

The Average Annual Financial Turnover
of the Bidder during the last 03
consecutive Financial Years, ending
31" March of the previous year should
be at least 60% of the value of the
project (FY 2022-23,2023-24,2024-25)

The Average Annual Financial Turnover
of the Bidder during the last 03
consecutive Financial Years, ending
31™' March of the previous year should
be at least 60% of the value of the
project (FY 2021-22,2022-23,2023-24)

Financial turnover Certificate, year-wise,
for the last three Financial Years i.e FY
2022-23, 2023-24 & 2024-25, duly
certified by the Chartered Accountant
with UDIN number.

Financial turnover Certificate, year-wise,
for the last three Financial Years i.e FY
2021-22, 2022-23 & 2023-24, duly
certified by the Chartered Accountant
with UDIN number.

Reports on the Financial standing of the
bidder such as profit and loss statement,
balance sheet for the last three Financial
Years i.e FY 2022-23, 2023-24 & 2024-
25 duly certified by Chartered
Accountant and supported with ITRs of
the last three Financial Years.

Reports on the Financial standing of the
bidder such as profit and loss statement,
balance sheet for the last three Financial
Years i.e FY 2021-22, 2022-23 & 2023-
24 duly certified by Chartered
Accountant and supported with ITRs of
the last three Financial Years.

Concerned AEE (Civil) shall accompany the Contractor during site visit.

This corrigendum is issued with the approval of Addl. Chief Executive Officer, SMVDSB.

No.: CO/Dev/672/4437
Dated: 11.11.2025

Sd/-
Pawan Kumar Goswami, JKAS)
Dy. Chief Executive Officer



