Office of the Chief Executive Officer
Shri Mata Vaishno Devi Shrine Board, Katra

EXTENSION NOTICE – I

Due to limited response, the last date for submission of sealed quotations against RFIQ floated vide No. CO/Proj./173-II/1702 dated 23.03.2026 for 'Supply, Installation, Testing & Commissioning of EOT Crane at Helipad Site at Village Hutt, Katra' is hereby extended upto 04.04.2026 upto 03:00 PM.

Other terms and conditions of ibid RFIQ shall remain the same.

Sd/-

(Dhruv Gupta), JKAS
Asstt. Chief Executive Officer

No: CO/Proj./173-II/1728
Dated: 30.03.2026